BID MANUAL

PROJECT/CONTRACT NUMBER: 19-026

MONTE VISTA ROOF REHABILITATION

COTATI-ROHNERT PARK UNIFIED
SCHOOL DISTRICT

MAY 14, 2019



NOTICE TO BIDDERS

Notice is hereby given that the governing board ("Board”) of the Cotati-Rohnert Park
Unified School District ("District”) will receive sealed bids for the following project,
Bid No. 19-026 (“Project” or “Contract”):

Monte Vista Roof Rehabilitation
2. The Project consists of:
Roof Re-Coat

3. To bid on this Project, the Bidder is required to possess one or more of the following
State of California contractors’ license(s):

C39

The Bidder's license(s) must remain active and in good standing throughout the term
of the Contract.

4, To bid on this Project, the Bidder is required to be registered as a public works
contractor with the Department of Industrial Relations pursuant to the Labor Code.
The Bidder's registration must remain active throughout the term of the Contract.

5. Contract Documents will be available on or after May 15, 2019, for review at the
District Office Building H. In addition, Contract Documents are available for bidders’
review at http://crpusd.org/rfp

6. Sealed bids will be received until 2:00p.m., May 28, 2019, at the District Office
Building H, 7165 Burton Avenue, Rohnert Park, California 94928, at or after which
time the bids will be opened and publicly read aloud. Any bid that is submitted after
this time shall be nonresponsive and returned to the bidder. Any claim by a bidder
of error in its bid must be made in compliance with section 5100 et seq. of the Public
Contract Code.

7. All bids shall be on the form provided by the District. Each bid must conform and be
responsive to all pertinent Contract Documents, including, but not limited to, the
Instructions to Bidders.

8. A bid bond by an admitted surety insurer on the form provided by the District, cash,
or a cashier's check or a certified check, drawn to the order of the Cotati-Rohnert
Park Unified School District, in the amount of ten percent (10%) of the total bid
price, shall accompany the Bid Form and Proposal, as a guarantee that the Bidder
will, within seven (7) calendar days after the date of the Notice of Award, enter into
a contract with the District for the performance of the services as stipulated in the

bid.

A mandatory pre-bid conference and site visit will be held on May 14, 2019, at 1:00

p.m. at 1400 Magnolia Ave, Rohnert Park, California 94928. All participants are
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required to sign in front of the main office. The site visit is expected to take
approximately one hour. Failure to attend or tardiness will render bid ineligible.

The successful Bidder shall be required to furnish a 100% Performance Bond and a
100% Payment Bond if it is awarded the Contract for the Work.

The successful Bidder may substitute securities for any monies withheld by the
District to ensure performance under the Contract, in accordance with the provisions
of section 22300 of the Public Contract Code.

The Contractor and all Subcontractors under the Contractor shall pay all workers on
all Work performed pursuant to this Contract not less than the general prevailing
rate of per diem wages and the general prevailing rate for holiday and overtime work
as determined by the Director of the Department of Industrial Relations, State of
California, for the type of work performed and the locality in which the work is to be
performed within the boundaries of the District, pursuant to section 1770 et seq. of
the California Labor Code. Prevailing wage rates are also available from the District
or on the Internet at: <http://www.dir.ca.gov>.

This Project is subject to labor compliance monitoring and enforcement by the
Department of Industrial Relations pursuant to Labor Code section 1771.4 and
subject to the requirements of Title 8 of the California Code of Regulations. The
Contractor and all Subcontractors under the Contractor shall furnish electronic
certified payroll records directly to the Labor Commissioner weekly and within ten
(10) days of any request by the District or the Labor Commissioner. The successful
Bidder shall comply with all requirements of Division 2, Part 7, Chapter 1, Articles 1-
5 of the Labor Code.

The District shall award the Contract, if it awards it at all, to the lowest responsive
responsible bidder based on:

A, The base bid amount only.

The Board reserves the right to reject any and all bids and/or waive any irregularity
in any bid received. If the District awards the Contract, the security of unsuccessful
bidder(s) shall be returned within sixty (60) days from the time the award is made.
Unless otherwise required by law, no bidder may withdraw its bid for ninety (90)
days after the date of the bid opening.

END OF DOCUMENT
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INSTRUCTIONS TO BIDDERS

Bidders shall follow the instructions in this document, and shall submit all documents,
forms, and information required for consideration of a bid.

Cotati-Rohnert Park Unified School District ("District”) will evaluate information submitted
by the apparent low Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may
be rejected at the sole discretion of District.

1. Bids are requested for a general construction contract, or work described in general,
for the following project (“Project” or “Contract”):

Monte Vista Roof Rehabilitation

2. A Bidder and its subcontractors must possess the appropriate State of California
contractors’ license and must maintain the license throughout the duration of the
project. Bidders must also be registered as a public works contractor with the
Department of Industrial Relations pursuant to the Labor Code. Bids submitted by a
contractor who is not properly licensed or registered shall be deemed nonresponsive
and will not be considered.

3. District will receive sealed bids from bidders as stipulated in the Notice to Bidders.
a. All bids must be sealed in an envelope, marked with the name and address of

the Bidder, name of the Project, the Project Number and/or bid number, and
time of bid opening.

b. Bids must be submitted to the District Office Building H by date and time
shown in the Notice to Bidders.
C. Bids must contain all documents as required herein.
4, Bidders are advised that on the date that bids are opened, telephones will not be

available at the District Offices for use by bidders or their representatives.
5. Bids will be opened at or after the time indicated for receipt of bids.

6. Bidders must submit bids on the documents titled Bid Form and Proposal, and must
submit all other required District forms. Bids not submitted on the District's required
forms shall be deemed nonresponsive and shall not be considered. Additional sheets
required to fully respond to requested information are permissible.

7. Bidders shall not modify the Bid Form and Proposal or qualify their bids. Bidders
shall not submit to the District a re-formatted, re-typed, altered, modified, or
otherwise recreated version of the Bid Form and Proposal or other District-provided
document.

8. Bids shall be clearly written and without erasure or deletions. District reserves the
right to reject any bid containing erasures, deletions, or illegible contents.
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Bidders must supply all information required by each Bid Document. Bids must be
full and complete. District reserves the right in its sole discretion to reject any bid as
nonresponsive as a result of any error or omission in the bid. Bidders must complete
and submit all of the following documents with the Bid Form and Proposal:

a. Bid Bond on the District's form, or other security.
b. Designated Subcontractors List.

C. Site Visit Certification, if a site visit was required.
d. Non-Collusion Declaration.

Bidders must submit with their bids cash, a cashier's check or a certified check
payable to District, or a bid bond by an admitted surety insurer of not less than ten
percent (10%) of amount of Base Bid, plus all additive alternates (“Bid Bond”). If
Bidder chooses to provide a Bid Bond as security, Bidder must use the required form
of corporate surety provided by District. The Surety on Bidder’s Bid Bond must be
an insurer admitted in the State of California and authorized to issue surety bonds in
the State of California. Bids submitted without necessary bid security will be deemed
nonresponsive and will not be considered.

If Bidder to whom the Contract is awarded fails or neglects to enter into the Contract
and submit required bonds, insurance certificates, and all other required documents,
within SEVEN (7) calendar days after the date of the Notice of Award, District may
deposit Bid Bond, cash, cashier's check, or certified check for coliection, and
proceeds thereof may be retained by District as liquidated damages for failure of
Bidder to enter into Contract, in the sole discretion of District. It is agreed that
calculation of damages District may suffer as a result of Bidder's failure to enter into
the Contract would be extremely difficuit and impractical to determine and that the
amount of the Bidder’s required bid security shall be the agreed and conclusively
presumed amount of damages.

Bidders must submit with the bid the Designated Subcontractors List for those
subcontractors who will perform any portion of Work, including labor, rendering of
service, or specially fabricating and installing a portion of the Work or improvement
according to detailed drawings contained in the plans and specifications, in excess of
one half of one percent (0.5%) of total bid. Failure to submit this list when required
by law shall result in bid being deemed nonresponsive and the bid will not be
considered.

All of the listed subcontractors are required to be registered as a public works
contractor with the Department of Industrial Relations pursuant to the Labor Code.

a. An inadvertent error in listing the California contractor license number on the
Designated Subcontractors List shall not be grounds for filing a bid protest or
grounds for considering the bid nonresponsive if the correct contractor’s
license number is submitted to the District within 24 hours after the bid
opening and the corrected number corresponds with the submitted name and
location for that subcontractor.
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b. An inadvertent error listing an unregistered subcontractor shall not be
grounds for filing a bid protest or grounds for considering the bid
nonresponsive provided that any of the following apply:

(1 The subcontractor is registered prior to the bid opening.

(2) The subcontractor is registered and has paid the penalty registration
fee within 24 hours after the bid opening.

(3) The subcontractor is replaced by another registered subcontractor
pursuant to Public Contract Code section 4107.

If a mandatory pre-bid conference and site visit ("Site Visit”) is required as
referenced in the Notice to Bidders, then Bidders must submit the Site Visit
Certification with their Bid. District will transmit to all prospective Bidders of record
such Addenda as District in its discretion considers necessary in response to
questions arising at the Site Visit. Oral statements shall not be relied upon and will
not be binding or legally effective. Addenda issued by the District as a result of the
Site Visit, if any, shall constitute the sole and exclusive record and statement of the
results of the Site Visit.

Bidders shall submit the Non-Collusion Declaration with their bids. Bids submitted
without the Non-Collusion Declaration shall be deemed nonresponsive and will not be
considered.

The Contractor and all Subcontractors under the Contractor shall pay all workers on
all work performed pursuant to the Contract not less than the general prevailing rate
of per diem wages and the general prevailing rate for holiday and overtime work as
determined by the Director of the Department of Industrial Relations, State of
California, for the type of work performed and the locality in which the work is to be
performed within the boundaries of the District, pursuant to sections 1770 et seq. of
the California Labor Code. Copies of the general prevailing rates of per diem wages
for each craft, classification, or type of worker needed to execute the Contract, as
determined by Director of the Department of Industrial Relations, are available upon
request at the District’s principal office. Prevailing wage rates are also available on
the internet at http://www.dir.ca.gov.

Submission of bid signifies careful examination of Contract Documents and complete
understanding of the nature, extent, and location of Work to be performed. Bidders
must complete the tasks listed below as a condition to bidding, and submission of a
bid shall constitute the Bidder's express representation to District that Bidder has
fully completed the following:

a. Bidder has visited the Site, if required, and has examined thoroughly and
understood the nature and extent of the Contract Documents, Work, Site,
locality, actual conditions, as-built conditions, and all local conditions and
federal, state and local laws, and regulations that in any manner may affect
cost, progress, performance, or furnishing of Work or that relate to any
aspect of the means, methods, techniques, sequences, or procedures of
construction to be employed by Bidder and safety precautions and programs
incident thereto;
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b. Bidder has conducted or obtained and has understood all examinations,
investigations, explorations, tests, reports, and studies that pertain to the
subsurface conditions, as-built conditions, underground facilities, and all other
physical conditions at or contiguous to the Site or otherwise that may affect
the cost, progress, performance, or furnishing of Work, as Bidder considers
necessary for the performance or furnishing of Work at the Contract Sum,
within the Contract Time, and in accordance with the other terms and
conditions of Contract Documents, including specifically the provisions of the
General Conditions; and no additional examinations, investigations,
explorations, tests, reports, studies, or similar information or data are or will
be required by Bidder for such purposes;

c. Bidder has correlated its knowledge and the results of all such observations,
examinations, investigations, explorations, tests, reports, and studies with the
terms and conditions of the Contract Documents;

d. Bidder has given the District prompt written notice of all conflicts, errors,
ambiguities, or discrepancies that it has discovered in or among the Contract
Documents and the actual conditions, and the written resolution(s) thereof by
the District is/are acceptable to Bidder;

e. Bidder has made a complete disclosure in writing to the District of all facts
bearing upon any possible interest, direct or indirect, that Bidder believes any
representative of the District or other officer or employee of the District
presently has or will have in this Contract or in the performance thereof or in
any portion of the profits thereof;

f. Bidder must, prior to bidding, perform the work, investigations, research, and
analysis required by this document and that Bidder represented in its Bid
Form and Proposal and the Agreement that it performed prior to bidding.
Contractor under this Contract is charged with all information and knowledge
that a reasonable bidder would ascertain from having performed this required
work, investigation, research, and analysis. Bid prices must include entire
cost of all work “incidental” to completion of the Work.

g. Conditions Shown on the Contract Documents: Information as to
underground conditions, as-built conditions, or other conditions or
obstructions, indicated in the Contract Documents, e.g., on Drawings or in
Specifications, has been obtained with reasonable care, and has been
recorded in good faith. However, District only warrants, and Bidder may only
rely, on the accuracy of limited types of information.

(1) As to above-ground conditions or as-built conditions shown or
indicated in the Contract Documents, there is no warranty, express or
implied, or any representation express or implied, that such
information is correctly shown or indicated. This information is
verifiable by independent investigation and Bidder is required to make
such verification as a condition to bidding. In submitting its Bid,
Bidder shall rely on the results of its own independent investigation.
In submitting its Bid, Bidder shall not rely on District-supplied
information regarding above-ground conditions or as-built conditions.
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(2) As to any subsurface condition shown or indicated in the Contract
Documents, Bidder may rely only upon the general accuracy of actual
reported depths, actual reported character of materials, actual
reported soil types, actual reported water conditions, or actual
obstructions shown or indicated. District is not responsible for the
completeness of such information for bidding or construction; nor is
District responsible in any way for any conclusions or opinions that the
Bidder has drawn from such information; nor is the District responsible
for subsurface conditions that are not specifically shown (for example,
District is not responsible for soil conditions in areas contiguous to
areas where a subsurface condition is shown).

h. Conditions Shown in Reports and Drawings Supplied for Informational
Purposes: Reference is made to the document entitled Geotechnical Data, and
the document entitled Existing Conditions, for identification of:

(1) Subsurface Conditions: Those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that have been
utilized by Architect in preparing the Contract Documents; and

(2) Physical Conditions: Those drawings of physical conditions in or
relating to existing surface or subsurface structures at or contiguous to
the Site that has been utilized by Architect in preparing the Contract
Documents.

(3) These reports and drawings are not Contract Documents and, except
for any “technical” data regarding subsurface conditions specifically
identified in Geotechnical Data and Existing Conditions, and
underground facilities data, Bidder may not in any manner rely on the
information in these reports and drawings. Subject to the foregoing,
Bidder must make its own independent investigation of all conditions
affecting the Work and must not rely on information provided by
District.

Bids shall be based on products and systems specified in Contract Documents or
listed by name in Addenda. Whenever in the Specifications any materials, process,
or article is indicated or specified by grade, patent, or proprietary name, or by name
of manufacturer, that Specification shall be deemed to be followed by the words “or
equal.” Bidder may, unless otherwise stated, offer any material, process, or article
that shall be substantially equal or better in every respect to that so indicated or
specified. The District is not responsible and/or liable in any way for a Contractor’s
damages and/or claims related, in any way, to that Contractor’s basing its bid on any
requested substitution that the District has not approved in advance and in writing.
Contractors and materials suppliers who submit requests for substitutions prior to
the award of the Contract must do so in writing and in compliance with Public
Contract Code section 3400. All requests must comply with the following:

a. District must receive any notice of request for substitution of a specified item
a minimum of TEN (10) calendar days prior to bid opening. The Successful
Bidder will not be allowed to substitute specified items unless properly
noticed.
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b. Within 35 days after the date of the Notice of Award, the Successful Bidder
shall submit data substantiating the request(s) for all substitution(s)
containing sufficient information to assess acceptability of product or system
and impact on Project, including, without limitation, the requirements
specified in the Special Conditions and the Specifications. Insufficient
information shall be grounds for rejection of substitution.

C. Approved substitutions, if any, shall be listed in Addenda. District reserves
the right not to act upon submittals of substitutions until after bid opening.

d. Substitutions may be requested after Contract has been awarded only if
indicated in and in accordance with requirements specified in the Special
Conditions and the Specifications.

Bidders may examine any available “as-built” drawings of previous work by giving
District reasonable advance notice. District will not be responsible for accuracy of
“as-built” drawings. The document entitled Existing Conditions applies to all supplied
“as-built” drawings.

All questions about the meaning or intent of the Contract Documents are to be
directed via email to the District to Josh Savage - josh_savage@crpusd.org.
Interpretations or clarifications considered necessary by the District in response to
such questions will be issued in writing by Addenda and emailed, faxed, mailed, or
delivered to all parties recorded by the District as having received the Contract
Documents or posted on the District’s website at www.crpusd.org/rfp. Questions
received less than SEVEN (7) calendar days prior to the date for opening bids may
not be answered. Only questions answered by formal written Addenda will be
binding. Oral and other interpretations or clarifications will be without legal effect.

Addenda may also be issued to modify other parts of the Contract Documents as
deemed advisable by the District.

Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by
number or its Bid shall be considered non-responsive. Each Addendum shall be part
of the Contract Documents. A complete listing of Addenda may be secured from the
District.

This Contract may include alternates. Alternates are defined as alternate products,
materials, equipment, systems, methods, or major elements of the construction that
may, at the District's option and under terms established in the Contract and
pursuant to section 20103.8 of the Public Contract Code, be selected for the Work.

The District shall award the Contract, if it awards it at all, to the lowest responsive
responsible bidder based on the criteria as indicated in the Notice to Bidders. In the
event two or more responsible bidders submit identical bids, the District shall select
the Bidder to whom to award the Contract by lot.

Time for Completion: District may issue a Notice to Proceed within NINETY (90)
days from the date of the Notice of Award. Once Contractor has received the Notice
to Proceed, Contractor shall complete the Work within the period of time indicated in
the Contract Documents.
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In the event that the District desires to postpone issuing the Notice to
Proceed beyond this 90-day period, it is expressly understood that with
reasonable notice to the Contractor, the District may postpone issuing the
Notice to Proceed.

It is further expressly understood by Contractor that Contractor shall not be
entitled to any claim of additional compensation as a result of the
postponement of the issuance of the Notice to Proceed beyond a 90-day
period. If the Contractor believes that a postponement of issuance of the
Notice to Proceed will cause a hardship to the Contractor, the Contractor may
terminate the Contract. Contractor’s termination due to a postponement
beyond this 90-day period shall be by written notice to District within TEN
(10) calendar days after receipt by Contractor of District's notice of
postponement,

It is further understood by the Contractor that in the event that Contractor
terminates the Contract as a result of postponement by the District, the
District shall only be obligated to pay Contractor for the Work that Contractor
had performed at the time of notification of postponement and which the
District had in writing authorized Contractor to perform prior to issuing a
Notice to Proceed.

Should the Contractor terminate the Contract as a result of a notice of
postponement, District shall have the authority to award the Contract to the
next lowest responsive responsible bidder.

26. The Bidder to whom Contract is awarded shall execute and submit the following
documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of
the Notice of Award. Failure to properly and timely submit these documents entitles
District to reject the bid as nonresponsive.

a. Agreement: To be executed by successful Bidder. Submit four (4) copies,
each bearing an original signature.

b. Escrow of Bid Documentation: This must include all required documentation.
See the document titled Escrow Bid Documentation for more information.

c. Performance Bond (100%): On the form provided in the Contract Documents
and fully executed as indicated on the form.

d. Payment Bond (Contractor’'s Labor and Material Bond) (100%): On the form
provided in the Contract Documents and fully executed as indicated on the
form.

e. Insurance Certificates and Endorsements as required.

f. Workers” Compensation Certification.

g. Prevailing Wage and Related Labor Requirements Certification.

h. Drug-Free Workplace Certification.
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Tobacco-Free Environment Certification.

Hazardous Materials Certification.

Lead-Based Materials Certification.

Imported Materials Certification.

Criminal Background Investigation/Fingerprinting Certification.

Roofing Project Certification: from Contractor, Material Manufacturer and/or
Vendor.

Registered Subcontractors List: Must include Department of Industrial
Relations (DIR) registration number of each subcontractor for all tiers.

Any bid protest by any Bidder regarding any other bid must be submitted in writing
to the District, before 5:00 p.m. of the THIRD (3rd) business day following bid
opening.

a.

Only a Bidder who has actually submitted a bid, and who could be awarded
the Contract if the bid protest is upheld, is eligible to submit a bid protest.
Subcontractors are not eligible to submit bid protests. A Bidder may not rely
on the bid protest submitted by another Bidder.

A bid protest must contain a complete statement of any and all bases for the
protest and all supporting documentation. Materials submitted after the bid
protest deadline will not be considered.

The protest must refer to the specific portions of all documents that form the
basis for the protest.

(1 Without limitation to any other basis for protest, an inadvertent error
in listing the California contractor’s license number on the Designated
Subcontractors List shall not be grounds for filing a bid protest or
grounds for considering the bid nonresponsive if the correct
contractor’s license number is submitted to the District within 24 hours
after the bid opening and the corrected number corresponds with the
submitted name and location for that subcontractor.

(2) Without limitation to any other basis for protest, an inadvertent error
listing an unregistered subcontractor shall not be grounds for filing a
bid protest or grounds for considering the bid nonresponsive provided
that any of the following apply:

0 The subcontractor is registered prior to the bid opening.

(i) The subcontractor is registered and has paid the penalty
registration fee within 24 hours after the bid opening.
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(iii)  The subcontractor is replaced by another registered
subcontractor pursuant to Public Contract Code section 4107.

d. The protest must include the name, address and telephone number of the
person representing the protesting party.

e. The party filing the protest must concurrently transmit a copy of the protest
and any attached documentation to all other parties with a direct financial
interest that may be adversely affected by the outcome of the protest. Such
parties shall include all other bidders or proposers who appear to have a
reasonable prospect of receiving an award depending upon the outcome of
the protest.

f. The procedure and time limits set forth in this paragraph are mandatory and
are each bidder’s sole and exclusive remedy in the event of bid protest.
Failure to comply with these procedures shall constitute a waiver of any right
to further pursue the bid protest, including filing a Government Code Claim or
legal proceedings.

District reserves the right to reject any or all bids, including without limitation the
right to reject any or all nonconforming, nonresponsive, unbalanced, or conditional
bids, to re-bid, and to reject the bid of any bidder if District believes that it would not
be in the best interest of the District to make an award to that bidder, whether
because the bid is not responsive or the bidder is unqualified or of doubtful financial
ability or fails to meet any other pertinent standard or criteria established by District.
District also reserves the right to waive any inconsequential deviations or
irregularities in any bid. For purposes of this paragraph, an “unbalanced bid” is one
having nominal prices for some work items and/or enhanced prices for other work
items.

Discrepancies between written words and figures, or words and numerals, will be
resolved in favor of figures or numerals.

It is the policy of the District that no qualified person shall be excluded from
participating in, be denied the benefits of, or otherwise be subjected to
discrimination in any consideration leading to the award of contract, based on race,
color, gender, sexual orientation, political affiliation, age, ancestry, religion, marital
status, national origin, medical condition or disability. The Successful Bidder and its
subcontractors shall comply with applicable federal and state laws, including, but not
limited to the California Fair Employment and Housing Act, beginning with
Government Code section 12900, and Labor Code section 1735.

Prior to the award of Contract, District reserves the right to consider the
responsibility of the Bidder. District may conduct investigations as District deems
necessary to assist in the evaluation of any bid and to establish the responsibility,
including, without limitation, qualifications and financial ability of Bidders, proposed
subcontractors, suppliers, and other persons and organizations to perform and
furnish the Work in accordance with the Contract Documents to District's satisfaction
within the prescribed time.

END OF DOCUMENT
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SITE VISIT CERTIFICATION

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
IF SITE VISIT WAS MANDATORY

PROJECT: Monte Vista Roof Rehabilitation
Check option that applies:

I certify that I visited the Site of the proposed Work and became fully acquainted
with the conditions relating to construction and labor. I fully understand the facilities,
difficulties, and restrictions attending the execution of the Work under contract.

I certify that (Bidder's representative) visited the Site
of the proposed Work and became fully acquainted with the conditions relating to
construction and labor. The Bidder's representative fully understood the facilities,
difficulties, and restrictions attending the execution of the Work under contract.

Bidder fully indemnifies the Cotati-Rohnert Park Unified School District, its Architect, its
Engineer, its Construction Manager, and all of their respective officers, agents, employees,
and consultants from any damage, or omissions, related to conditions that could have been
identified during my visit and/or the Bidder's representative’s visit to the Site.

I certify under penalty of perjury under the laws of the State of California that the foregoing
is true and correct.

Date:

Proper Name of Bidder:

Signature:
Print Name:
Title:
END OF DOCUMENT
COTATI-ROHNERT PARK UNIFIED SCHOOL SITE VISIT CERTIFICATION
DISTRICT
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DESIGNATED SUBCONTRACTORS LIST

(Public Contact Code Sections 4100-41 14)

PROJECT: Monte Vista Roof Rehabilitation Project

Bidder acknowledges and agrees that it must clearly set forth below the name, location and
California contractor license number of each subcontractor who will perform work or labor or
render service to the Bidder in or about the construction of the Work or who will specially
fabricate and install a portion of the Work according to detailed drawings contained in the
plans and specifications in an amount in excess of one-half of one percent (0.5%) of
Bidder’s total Base Bid and the kind of Work that each will perform. Vendors or suppliers of
materials only do not need to be listed.

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if
Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must
perform that portion itself or be subjected to penalty under applicable law. In case more
than one subcontractor is named for the same kind of Work, state the portion of the kind of
Work that each subcontractor will perform.

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from
or in addition to those subcontractors listed for work under the Base Bid, Bidder must list
subcontractors that will perform Work in an amount in excess of one half of one percent
(0.5%) of Bidder's total Base Bid plus alternate(s).

If further space is required for the list of proposed subcontractors, attach additional copies
of page 2 showing the required information, as indicated below.

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

COTATI-ROHNERT PARK UNIFIED SCHOOL DESIGNATED SUBCONTRACTORS LIST
DISTRICT 1
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Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Date:

Proper Name of Bidder:

Signature:
Print Name:
Title:
END OF DOCUMENT
COTATI-ROHNERT PARK UNIFIED SCHOOL DESIGNATED SUBCONTRACTORS LIST
DISTRICT 2
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BID FORM AND PROPOSAL

Cotati-Rohnert Park Unified School District (“District” or “*Owner”)

From:

(Proper Name of Bidder)

The undersigned declares that Bidder has read and understands the Contract Documents,
including, without limitation, the Notice to Bidders and the Instructions to Bidders, and
agrees and proposes to furnish all necessary labor, materials, and equipment to perform
and furnish all work in accordance with the terms and conditions of the Contract
Documents, including, without limitation, the Drawings and Specifications of Bid No. 18-
002.

PROJECT:
Roofing project at Rancho Cotate High School and Technology Middle School

("Project” or “"Contract”) and will accept in full payment for that Work the following total
lump sum amount, all taxes included:

Sub total of constructions costs $

10% contingency $

Total construction costs $

dollars $

BASE BID

Bidder acknowledges and agrees that the Base Bid accounts for any and all
Allowance(s).

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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Allowance. The Bidder's Base Bid and each alternate shall include a ten percent
(10%) allowance for unforeseen items.

The above allowance shall only be allocated for unforeseen items relating to the
Work. Contractor shall not bill for or be due any portion of this allowance unless the
District has identified specific work, Contractor has submitted a price for that work or
the District has proposed a price for that work, the District has accepted the cost for
that work, and the District has prepared a change order incorporating that work.
Contractor hereby authorizes the District to execute a unilateral deductive change
order at or near the end of the Project for all or any portion of the allowance not
allocated.

The undersigned has reviewed the Work outlined in the Contract Documents and
fully understands the scope of Work required in this Proposal, understands the
construction and project management function(s) is described in the Contract
Documents, and that each Bidder who is awarded a contract shall be in fact a prime
contractor, not a subcontractor, to the District, and agrees that its Proposal, if
accepted by the District, will be the basis for the Bidder to enter into a contract with
the District in accordance with the intent of the Contract Documents.

The undersigned has notified the District in writing of any discrepancies or omissions
or of any doubt, questions, or ambiguities about the meaning of any of the Contract
Documents, and has contacted the Construction Manager before bid date to verify
the issuance of any clarifying Addenda.

The undersigned agrees to commence work under this Contract on the date
established in the Contract Documents and to complete all work within the time
specified in the Contract Documents.

The liquidated damages clause of the General Conditions and Agreement is hereby
acknowledged.

It is understood that the District reserves the right to reject this bid and that the bid
shall remain open to acceptance and is irrevocable for a period of ninety (90) days.

The following documents are attached hereto:

¢ Bid Bond on the District's form or other security
o Designated Subcontractors List
e Site Visit Certification
» Non-Collusion Declaration
COTATI-ROHNERT PARK UNIFIED BID FORM AND PROPOSAL

SCHOOL DISTRICT
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10.

11.

12.

13.

14,

15,

Receipt and acceptance of the following Addenda is hereby acknowledged:

No. , Dated No. , Dated
No. , Dated No. , Dated
No. , Dated No. , Dated

Bidder acknowledges that the license required for performance of the Work is a C-39
license.

The undersigned hereby certifies that Bidder is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on the Work.

Bidder specifically acknowledges and understands that if it is awarded the Contract,
that it shall perform the Work of the Project while complying with all requirements of
the Department of Industrial Relations

The Bidder represents that it is competent, knowledgeable, and has special skills
with respect to the nature, extent, and inherent conditions of the Work to be
performed. Bidder further acknowledges that there are certain peculiar and inherent
conditions existent in the construction of the Work that may create, during the Work,
unusual or peculiar unsafe conditions hazardous to persons and property.

Bidder expressly acknowledges that it is aware of such peculiar risks and that it has
the skill and experience to foresee and to adopt protective measures to adequately
and safely perform the Work with respect to such hazards.

Bidder expressly acknowledges that it is aware that if a false claim is knowingly
submitted (as the terms “claim” and “knowingly” are defined in the California False
Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil remedies
set forth in the California False Claim Act. It may also be considered fraud and the
Contractor may be subject to criminal prosecution.

The undersigned Bidder certifies that it is, at the time of bidding, and shall be
throughout the period of the Contract, licensed by the State of California to do the
type of work required under the terms of the Contract Documents and registered as
a public works contractor with the Department of Industrial Relations. Bidder further
certifies that it is regularly engaged in the general class and type of work called for in
the Contract Documents.

Furthermore, Bidder hereby certifies to the District that all representations, certifications,
and statements made by Bidder, as set forth in this bid form, are true and correct and are
made under penalty of perjury.

Dated this day of 20

COTATI-ROHNERT PARK UNIFIED BID FORM AND PROPOSAL
SCHOOL DISTRICT

MONTE VISTA ROOF REHABILITATION
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Name of Bidder:

Type of Organization:

Signed by:

Title of Signer:

Address of Bidder:

Taxpayer Identification No. of Bidder:

Telephone Number:

Fax Number:

E-mail: Web Page:

Contractor's License No(s): No.: Class: Expiration Date:
No.: Class: Expiration Date:
No.: Class: Expiration Date:

Public Works Contractor Registration No.:

END OF DOCUMENT
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BID BOND
(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this
form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

That the undersigned, , as Principal (“Principal”),

and , as
Surety (“Surety”), a corporation organized and existing under and by virtue of the laws of
the State of California and authorized to do business as a surety in the State of California,
are held and firmly bound unto the Cotati-Rohnert Park Unified School District (“District”) of
Sonoma County, State of California, as Obligee, in an amount equal to ten percent (10%) of
the Base Bid plus alternates, in the sum of

Dollars ($ )

lawful money of the United States of America, for the payment of which sum well and truly
to be made, we, and each of us, bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a
bid to the District for all Work specifically described in the accompanying bid for the
foilowing project: (“"Project” or “Contract”).

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner
required under the Contract Documents, after the prescribed forms are presented to
Principal for signature, enters into a written contract, in the prescribed form in accordance
with the bid, and files two bonds, one guaranteeing faithful performance and the other
guaranteeing payment for labor and materials as required by law, and meets all other
conditions to the Contract between the Principal and the Obligee becoming effective, or if
the Principal shall fully reimburse and save harmless the Obligee from any damage
sustained by the Obligee through failure of the Principal to enter into the written contract
and to file the required performance and labor and material bonds, and to meet all other
conditions to the Contract between the Principal and the Obligee becoming effective, then
this obligation shall be null and void; otherwise, it shall be and remain in full force and
effect. The full payment of the sum stated above shall be due immediately if Principal fails
to execute the Contract within seven (7) days of the date of the District's Notice of Award to
Principal.

Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract or the call for bids, or to the work to be
performed thereunder, or the specifications accompanying the same, shall in any way affect
its obligation under this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract or the call for bids, or
to the work, or to the specifications.

COTATI-ROHNERT PARK UNIFIED SCHOOL BID BOND
DISTRICT

MONTE VISTA ROOF REHABILITATION
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In the event suit is brought upon this bond by the Obligee and judgment is recovered, the
Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable
attorneys' fee to be fixed by the Court.

If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within
sixty (60) days from the time the award is made. Unless otherwise required by law, no
bidder may withdraw its bid for ninety (90) days after the date of the bid opening.

IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety
above named, on the day of , 20

Principal

By

Surety

By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone Number of California Agent of Surety

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a
Notarial Acknowledgment for all Surety's signatures. The California Department of
Insurance must authorize the Surety to be an admitted Surety Insurer.

END OF DOCUMENT

COTATI-ROHNERT PARK UNIFIED SCHOOL BID BOND
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AGREEMENT FOR CONSTRUCTION SERVICES
AGREEMENT NUMBER 19-026
THIS CONTRACT is made and entered into this day of ,

20 , by and between (“"Contractor”) and Cotati-Rohnert
Park School District (“District”) (“Contract”).

1. The Contractor shall furnish to the District for a total price of

Dollars ($ ) ("Contract Price”), the following services
("Services” or “Work"):

Roof Rehabilitation

2. Contractor shall perform the Work at Monte Vista Elementary School. 1400 Magnolia
Ave. Rohnert Park, CA 94928 (“Site”). The Project is the scope of Work performed at
the Site.

3. Work shall be completed within forty-seven (47) consecutive calendar days (“Contract
Time”) from the date specified in the District’s Notice to Proceed.

4. Contractor agrees that if the Work is not completed within the Contract Time and/or
pursuant to the completion schedule, construction schedule, or project milestones
developed pursuant to provisions of the Contract, it is understood, acknowledged, and
agreed that the District will suffer damage which is not capable of being calculated.
Pursuant to Government Code section 53069.85, Contractor shall pay to the District, as
fixed and liquidated damages for these incalculable damages, the sum of Five Hundred
Dollars ($500) per day for each and every calendar day of delay beyond the Contract
Time or beyond any completion schedule, construction schedule, or project milestones
established pursuant to the Contract.

5. This Contract incorporates by this reference the Terms and Conditions attached hereto.
Contractor, by executing this Contract, agrees to comply with all the Terms and
Conditions.

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY]
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6. This Contract incorporates by this reference the Contract Documents attached hereto.
Contractor, by executing this Contract, agrees to comply with all obligations set forth in
the Contract Documents. The Contract Documents include only the following
documents, as indicated:

_X__Notice to Bidders X __ Asbestos & Other Hazardous
_X__Instructions to Bidders Materials Certification
_X__Bid Form and Proposal _X ___ Lead-Product(s) Certification

X Bid Bond _X__ Roofing Project Certification
_X__Noncollusion Declaration —X__ Insurance Certificates and
BV Endorsements

_X _ Designated Subcontractors List
_X __Notice to Proceed
_X__ Prevailing Wage Certification o
_X__Workers’ Compensation Certification X__ Specifications

X __ Exhibit "A” (“"Scope of Work")

X __Criminal Background Investigation a—
Certification

X__ Drug-Free Workplace Certification

X Tobacco-Free Environment
Certification

X___ Performance Bond
X ___ Payment Bond

7. Contractor shall not commence the Work under this Contract until the Contractor has
submitted and the District has approved the performance bond, payment (labor and
material) bond, the certificate(s) and affidavit(s), and the endorsement(s) of insurance
required under the Terms and Conditions and the District has issued a Notice to Proceed.

8. Payment for the Work shall be made in accordance with the Terms and Conditions.

9. The project manager on the Project is Josh Savage (“Project Manager”), and the project
inspector on the Project is Tom Terry (“Project Inspector”). Contractor hereby
acknowledges that the Architect, the Project Manager, the Project Inspector, and the
Division of the State Architect have authority to approve and/or suspend Work if the
Contractor’s Work does not comply with the requirements of the Contract Documents,
Title 24 of the California Code of Regulations, and all applicable laws. No work shall be
carried on except with the knowledge and under the inspection of said Project Inspector.
Project Inspector shall have free access to any or all parts of work at any time.
Contractor shall furnish Project Inspector reasonable opportunities for obtaining such
information as may be necessary to keep Project Inspector fully informed respecting
progress, manner of work, and character of materials. The Contractor shall be liable for
any delay caused by its non-compliant Work or its failure to provide proper notification
for inspection.

10.Inspection and acceptance of the Work shall be performed by Josh Savage of the
Facilities, Maintenance and Operations Department of the District.

11. Any notice required or permitted to be given under this Contract shall be deemed to
have been given, served, and received if given in writing and either personaily delivered
or deposited in the United States mail, registered or certified mail, postage prepaid,
return receipt required, or sent by overnight delivery service, or facsimile or email,
addressed as follows:

Agreement for Construction Services
Monte Vista Roof Rehabilitation
Project #19-026 Page 2



12.

13.

14,

District Contractor

Cotati-Rohnert Park School District Name:
ATTN: Josh Savage ATTN:
7165 Burton Ave. [ADDRESS]
Rohnert Park, CA 94928 [FAX]

Fax: 707-792-4537 [EMAIL]

Josh_Savage@crpusd.org

Any notice personally given or sent by facsimile or email shall be effective upon receipt.
Any notice sent by overnight delivery service shall be effective the business day next
following delivery to the overnight delivery service. Any notice given by mail shall be
effective three (3) days after deposit in the United States mail.

Contractor shall guarantee all labor and material used in the performance of this
Contract for a period of one (1) year from the date of the District’s written approval of
the Work.

Each party has the full power and authority to enter into and perform this Contract, and
the person signing this Contract on behalf of each party has been properly authority and
empowered to enter into this Contract.

By signing this Contract, Contractor certifies, under penalty of perjury, that all the
information provided in the Contract Documents is true, complete, and correct.

ACCEPTED AND AGREED on the date indicated below:

Dated: , 2019 Dated: , 2019
Cotati-Rohnert Park School District Contractor:
Signature: Signature:
Print Name: Robert Marical Print Name:
Print Title: Chief Business Official Print Title:
Address: 7165 Burton Ave. License No.:
Telephone: (707)792-4705 Registration No.:
E-Mail: Robert_Marical@crpusd.org Address:
Telephone:
E-Mail:

Agreement for Construction Services
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Information regarding Contractor:

Type of Business Entity:

Individual Employer Identification and/or

Sole Proprietorship Social Security Number

Partnership

Limited Partnership NOTE: Section 6041 of the Internal
Corporation, State: Revenue Code (26 U.S.C. 6041) and
Limited Liability Company Section 1.6041-1 of Title 26 of the
Other: Code of Federal Regulations (26

C.F.R. 1.6041-1) requires the
recipients of $600.00 or more to
furnish their taxpayer information
to the payer. In order to comply
with these requirements, the
District requires the Contractor to
furnish the information requested
in this section.

Agreement for Construction Services
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10.

11.

TERMS AND CONDITIONS TO CONTRACT

NOTICE TO PROCEED: District shall provide a Notice to Proceed to Contractor pursuant to the
Contract at which time Contractor shall proceed with the Work.

STANDARD OF CARE: Contractor shall perform, diligently prosecute and complete the Work in a
good and workmanlike manner within the Contract Time, and in strict conformity with all Contract
Documents.

SITE EXAMINATION: Contractor has examined the Site and certifies that it accepts all
measurements, specifications and conditions affecting the Work to be performed at the Site. By
submitting its quote, Contractor warrants that it has made all Site examination(s) that it deems
necessary as to the condition of the Site, its accessibility for materials, workers and utilities, and
Contractor’s ability to protect existing surface and subsurface improvements. No claim for
allowance of time or money will be allowed as to any other undiscovered condition on the Site.

PERMITS, LICENSES AND REGISTRATION: Contractor and all of its employees, agents, and
subcontractors shall secure and maintain in force, at Contractor’s sole cost and expense, all
licenses, registration and permits as are required by law, in connection with the furnishing of
materials, supplies, or services herein listed.

PROJECT INSPECTION CARD: Contractor shall verify that forms DSA 152 Project Inspection
Card (or current version) are issued for the Project prior to commencement of construction.

NOTIFICATION: Contractor shall notify the Architect and Project Inspector, in writing, of the
commencement and completion of construction of each and every aspect of the work at least 48
hours in advance by submitting form DSA 156 (or current version) to the Project Inspector.
Forms are available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx.

LABOR, MATERIALS AND EQUIPMENT: Contractor shall furnish all tools, equipment, apparatus,
facilities, transportation, labor, and material necessary to furnish the services herein described,
the services to be performed at such times and places as directed by and subject to the approval
of the authorized District representative indicated in the Work specifications attached hereto.
Unless otherwise specified, all materials shall be new and previously unused, and of the
manufacturer’s latest model or the best of their respective kinds and grades as noted or specified,
and workmanship shall be of good quality.

SUBSTITUTIONS: No substitutions of material from those specified in the Work Specifications
shall be made without the prior written approval of the District. Contractor shall be responsible for
any re-design costs occasioned by District’s acceptance and/or approval of any substitute, as well
as any costs that the District incurs for professional services, including DSA fees. District may
deduct those costs from any amounts owing to Contractor for the review of the request for
substitution, even if the request for substitution is not approved. Contractor shall, in the event
that a substitute is less costly than that specified, credit the District with one-hundred percent
(100%) of the net difference between the substitute and the originally specified material.

INDEPENDENT CONTRACTOR STATUS: While engaged in carrying out the Services of this
Contract, the Contractor is an independent contractor, and not an officer, employee, agent,
partner, or joint venture of the District. Contractor shall be solely responsible for its own Workers’
Compensation insurance, taxes, and other similar charges or obligations. Contractor shall be
liable for its own actions, including its negligence or gross negligence, and shall be liable for the
acts, omissions, or errors of its agents or employees.

CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of personnel
employed on the job Site, use of equipment, and quality of workmanship.

WORKERS: Contractor shall at all times enforce strict discipline and good order among its
employees and the employees of its subcontractors and shall not employ or work any unfit person
or anyone not skilled in work assigned to him or her. Any person in the employ of the Contractor
or a subcontractor whom the District may deem incompetent or unfit shall be dismissed from the
Site and shall not again be employed at Site without written consent from the District.

Agreement for Construction Services
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12.

13.

14,

15.

16.

17.

18.

19.

20.

21.

SUBCONTRACTORS: Subcontractors, if any, engaged by the Contractor for any Service or Work
under this Contract shall be subject to the approval of the District. Contractor agrees to bind
every subcontractor by the terms of the Contract as far as such terms are applicable to
subcontractor’s work, including, without limitation, all registration, indemnification, insurance,
bond, and warranty requirements. If Contractor shall subcontract any part of this Contract,
Contractor shall be fully responsible to the District for acts and omissions of its subcontractor and
of persons either directly or indirectly employed by itself. Nothing contained in the Contract
Documents shall create any contractual relations between any subcontractor and the District.

SAFETY AND SECURITY: Contractor is responsible for maintaining safety in the performance of
this Contract. Contractor shall be responsible to ascertain from the District the rules and
regulations pertaining to safety, security, and driving on school grounds, particularly when
children are present.

LEAD-BASED PAINT: Pursuant to the Lead-Safe Schools Protection Act (Education Code section
32240 et seq.) and other applicable law, no lead-based paint, lead plumbing and solders, or other
potential sources of lead contamination shall be utilized on this Project, and only trained and
state-certified contractors, inspectors and workers shall undertake any action to abate existing risk
factors for lead. Pursuant to the Renovation, Repair and Painting Rule (title 40 of the Code of
Federal Regulations part 745 (40 CFR 745)), all contractors who disturb lead-based paint in a six-
square-foot area or greater indoors or a 20-square-foot area or greater outdoors must be trained
by an EPA-accredited provider and certified by the EPA. Contractor must execute the Lead-Based
Paint Certification, if applicable.

CLEAN UP: Debris shall be removed from the Site. The Site shall be in order at all times when
work is not actually being performed and shall be maintained in a reasonably clean condition.

PROTECTION OF WORK AND PROPERTY: Contractor shall erect and properly maintain at all
times, as required by conditions and progress of the Work, all necessary safeguards, signs,
barriers, lights, and security persons for protection of workers and the public, and shall post
danger signs warning against hazards created by the Work. In an emergency affecting life and
safety of life or of Work or of adjoining property, Contractor, without special instruction or
authorization from District, is permitted to act at his discretion to prevent such threatened loss or
injury.

FORCE MAJEURE: The Contractor shall be excused from performance hereunder during the time
and to the extent that it is prevented from obtaining delivery, or performing by act of God, fire,
strike, loss, or shortage of transportation facilities, lock-out, commandeering of materials,
products, plants, or facilities by the government, when satisfactory evidence thereof is presented
to the District, provided that it is satisfactorily established that the non-performance is not due to
the fault or neglect of the Contractor.

CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense and without
reimbursement from the District, any work necessary to correct errors or omissions which are
caused by the Contractor’s failure to comply with the standard of care required herein.

DISTRICT'S RIGHT TO PERFORM WORK: If the Contractor should neglect to prosecute the
Work properly or fail to perform any provisions of this Contract, the District, after FORTY-EIGHT
(48) hours’ written notice to the Contractor, may make good such deficiencies, without prejudice
to any other remedy it may have, including but not limited to the District hiring its own forces or
another contractor to replace the Contractor’s nonconforming Work, in which case the District shall
either issue a deductive Change Order, a Construction Change Directive, or invoice the Contractor
for the cost of that work. Contractor shall pay any invoices within thirty (30) days of receipt of
same or District may withhold those amounts from payment(s) to Contractor.

ACCESS TO WORK: District representatives, Architect, and Project Inspector shall at all times
have access to the Work wherever it is in preparation or in progress. Contractor shall provide safe
and proper facilities for such access.

OCCUPANCY: District reserves the right to occupy buildings at any time before formal Contract
completion and such occupancy shall not constitute final acceptance or approval of any part of the
Work covered by this Contract, nor shall such occupancy extend the date specified for completion
of the Work.

Agreement for Construction Services
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22. PAYMENT: On a monthly basis, Contractor shall submit an application for payment based upon
the estimated value for materials delivered or services performed under the Contract as of the
date of submission (“Application for Payment”), Within thirty (30) days after District’s approval of
the Application for Payment, Contractor shall be paid a sum equal to ninety-five percent (95%) of
the value of the Work performed (as verified by Architect and Inspector and certified by
Contractor) up to the last day of the previous month, less the aggregate of previous payments and
amount to be withheld. The District may withhold or deduct from any payment an amount
necessary to protect the District from loss because of: (1) liquidated damages which have accrued
as of the date of the application for payment; (2) any sums expended by the District in performing
any of Contractor’s obligations under the Contract which Contractor has failed to perform or has
performed inadequately; (3) defective Work not remedied; (4) stop payment notices as allowed by
state law; (5) reasonable doubt that the Work can be completed for the unpaid balance of the
Total Contract price or by the scheduled completion date; (6) unsatisfactory prosecution of the
Work by Contractor; (7) unauthorized deviations from the Contract; (8) failure of the Contractor
to maintain or submit on a timely basis proper and sufficient documentation as required by the
Contract or by District during the prosecution of the Work; (9) erroneous or false estimates by the
Contractor of the value of the Work performed; (10) any sums representing expenses, losses, or
damages, as determined by the District, incurred by the District for which Contractor is liable
under the Contract; and (11) any other sums which the District is entitled to recover from
Contractor under the terms of the Contract or pursuant to state law, including section 1727 of the
California Labor Code. The failure by the District to deduct any of these sums from a progress
payment shall not constitute a waiver of the District’s right to such sums. The District shall retain
five percent (5%) from all amounts owing as retention. Retention shall be paid pursuant to Public
Contract Code sections 7107, 7200 and 7201.

23. CHANGE IN SCOPE OF WORK: Any change in the scope of the Work, method of performance,
nature of materials or price thereof, or any other matter materially affecting the performance or
nature of the Work shall not be paid for or accepted unless such change, addition, or deletion is
approved in advance and in writing by a valid change order executed by the District. Contractor
specifically understands, acknowledges, and agrees that the District shall have the right to request
any alterations, deviations, reductions, or additions to the Project or Work, and the cost thereof
shall be added to or deducted from the amount of the Contract Price by fair and reasonable
valuations. Contractor also agrees to provide the District with all information requested to
substantiate the cost of the change order and to inform the District whether the Work will be done
by the Contractor or a subcontractor. In addition to any other information requested, Contractor
shall submit, prior to approval of the change order, its request for a time extension (if any), as
well as all information necessary to substantiate its belief that such change will delay the
completion of the Work. If Contractor fails to submit its request for a time extension or the
necessary supporting information, it shall be deemed to have waived its right to request such
extension,

24. INDEMNIFICATION:

27.1  To the furthest extent permitted by California law, Contractor shall indemnify and hold
harmless the District, its agents, representatives, officers, consultants, employees, and
volunteers (the “Indemnified Parties”) from any and all demands, losses, liabilities, claims,
suits, and actions (the “claims”) of any kind, nature, and description, including, but not
limited to, attorneys’ fees and costs, directly or indirectly arising from, arising out of,
connected with, or resulting from the performance of this Contract unless the claims are
caused wholly by the sole or active negligence or willful misconduct of the Indemnified
Parties.

27.2  Contractor shall also, to the furthest extent permitted by California law, defend the
Indemnified Parties at Contractor’s own expense, including attorneys’ fees and costs, from
any and all claims directly or indirectly arising from, arising out of, connected with, or
resulting from the performance of this Contract unless the claims are caused wholly by the
sole or active negligence or willful misconduct of the Indemnified Parties. The District
shall have the right to accept or reject any legal representation that Contractor proposes
to defend the District.

Agreement for Construction Services
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26.

27.3  Pursuant to Public Contract Code section 9201, the District shall provide timely notification
to Contractor of the receipt of any third-party claim relating to this Contract. The District
shall be entitled to recover its reasonable costs incurred in providing said notification.

27.4  The District may retain so much of the moneys due the Contractor as shall be considered
necessary, until disposition of any such suit, claims or actions for damages or until the
District has received written agreement from the Contractor that it will unconditionally
defend the Indemnified Parties, and pay any damages due by reason of settlement or
judgment.

27.5 The defense and indemnification obligations hereunder shall survive the completion of
Work, including the warranty/guarantee period, and/or the termination of the Contract.

PAYMENT BOND AND PERFORMANCE BOND: Contractor shall not commence the Work until it
has provided to the District, in a form acceptable to the District, a Payment (Labor and Material)
Bond and a Performance Bond, each in an amount equivalent to one hundred percent (100%) of
the Contract Price issued by a surety admitted to issue bonds in the State of California and
otherwise acceptable to the District.

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY]

CONTRACTOR’S INSURANCE:

27.1  The Contractor shall procure and maintain at all times it performs any portion of the
Services the following insurance with minimum limits equal to the amount indicated below.

Type of Coverage Minimum

Requirement

Commercial General Liability Insurance, including Bodily Injury,
Personal Injury, Property Damage, Advertising Injury, and Medical
Payments
Each Occurrence $ 1,000,000
General Aggregate $ 2,000,000

Automobile Liability Insurance - Any Auto

Each Occurrence $ 1,000,000

General Aggregate $ 2,000,000
Workers’ Compensation Statutory Limits
Employer’s Liability $ 2,000,000

27.1.1 Commercial General Liability and Automobile Liability Insurance.
Commercial General Liability Insurance and Any Auto Automobile Liability

Insurance that shall protect the Contractor, the District, and the State from all

claims of bodily injury, property damage, personal injury, death, advertising

injury, and medical payments arising performing any portion of the Services.
(Form CG 0001 and CA 0001, or forms substantially similar, if approved by the

District.)

27.1.2 Workers’ Compensation and Employers’ Liability Insurance. Workers’
Compensation Insurance and Employers’ Liability Insurance for all of its employees
performing any portion of the Services. In accordance with provisions of section
3700 of the California Labor Code, the Contractor shall be required to secure
workers’ compensation coverage for its employees. If any class of employee or
employees engaged in performing any portion of the Services under this Contract
are not protected under the Workers’ Compensation Statute, adequate insurance
coverage for the protection of any employee(s) not otherwise protected must be
obtained before any of those employee(s) commence performing any portion of

the Services.
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27.2  Proof of Insurance. The Contractor shall not commence performing any portion of the
Services until all required insurance has been obtained and certificates indicating the
required coverage have been delivered in duplicate to the District and approved by the
District. Certificates and insurance policies shall include the following:

27.2.1 A clause stating: “This policy shall not be canceled or reduced in required limits of
liability or amounts of insurance until notice has been mailed to the District,
stating date of cancellation or reduction. Date of cancellation or reduction shall
not be less than thirty (30) days after date of mailing notice.”

27.2.2 Language stating in particular those insured, extent of insurance, location and
operation to which insurance applies, expiration date, to whom cancellation and
reduction notice will be sent, and length of notice period.

27.2.3 An endorsement stating that the District and its Governing Board, agents,
representatives, employees, trustees, officers, consultants, and volunteers are
named additional insured under all policies except Workers’ Compensation
Insurance, and Employers’ Liability Insurance. An endorsement shall also state
that Contractor’s insurance policies shall be primary to any insurance or self-
insurance maintained by District. An endorsement shall also state that there shall
be a waiver of any subrogation.

27.2.4 All policies except the Workers’ Compensation Insurance, and Employers’ Liability
Insurance Policies shall be written on an occurrence form.

27.3  Acceptability of Insurers. Insurance is to be placed with insurers with a current A.M.
Best’s rating of no less than A: VII, unless otherwise acceptable to the District.

27. WARRANTY/QUALITY: Unless a longer warranty is called for elsewhere in the Contract
Documents, the Contractor, manufacturer, or their assigned agents shall guarantee the
workmanship, product or service performed against defective workmanship, defects or failures of
materials for a minimum period of one (1) year from filing the Notice of Completion with the
county in which the Site is located. All workmanship and merchandise must be warranted to be in
compliance with applicable California energy, conservation, environmental, and educational
standards.

28. CONFIDENTIALITY: The Contractor shall maintain the confidentiality of all information,
documents, programs, procedures, and all other items that Contractor encounters while
performing the Contractor’s Work to the extent allowed by law. This requirement shall be ongoing
and shall survive the expiration or termination of this Contract and specifically includes all student,
parent, and disciplinary information.

29. LIMITATION OF DISTRICT LIABILITY: District’s financial obligations under this Contract shall
be limited to the payment of the compensation provided in this Contract. Notwithstanding any
other provision of this Contract, in no event shall District be liable, regardless of whether any
claim is based on contract or tort, for any special, consequential, indirect or incidental damages,
including, but not limited to, lost profits or revenue, arising out of or in connection with this
Contract for the services performed in connection with this Contract.

30. COMPLIANCE WITH LAWS: Contractor shall give all notices and comply with ail laws, ordinance,
rules and regulations bearing on conduct of the Work as indicated or specified. If Contractor
observes that any of the Work required by this Contract is at variance with any such laws,
ordinance, rules or regulations, Contractor shall notify the District, in writing, and, at the sole
option of the District, any necessary changes to the scope of the Work shall be made and this
Contract shall be appropriately amended in writing, or this Contract shall be terminated effective
upon Contractor’s receipt of a written termination notice from the District. If Contractor performs
any work that is in violation of any laws, ordinances, rules or regulations, without first notifying
the District of the violation, Contractor shall bear all costs arising therefrom.
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31. LABOR CODE REQUIREMENTS: The Contractor shall comply with all applicable provisions of the
California Labor Code, Division 3, Part 7, Chapter 1, Articles 1 - 5, including, without limitation,
the payment of the general prevailing per diem wage rates for public work projects of more than
one thousand dollars ($1,000). Copies of the prevailing rate of per diem wages are on file with
the District or available online at http://www.dir.ca.gov/. In addition, the Contractor and each
subcontractor shall comply with Chapter 1 of Division 2, Part 7 of the California Labor Code,
beginning with Section 1720, and including Section 1735, 1777.5 and 1777.6, forbidding
discrimination, and Sections 1776, 1777.5 and 1777.6 concerning the employment of apprentices
by Contractor or subcontractors. Willful failure to comply may result in penalties, including loss of
the right to bid on or receive public works contracts.

34.1 Registration: Contractor and its subcontractor(s) shall be registered with the
Department of Industrial Relations pursuant to Labor Code section 1725.5 and in
accordance with Labor Code section 1771.1.

34.2  Certified Payroll Records: Contractor and its subcontractor(s) shall upload certified
payroll records ("CPR”) electronically using California Department of Industrial Relations’
(DIR) eCPR System by uploading the CPRs by electronic XML file or entering each record
manually using the DIR'’s iform (or current form) online on a weekly basis and within ten
(10) days of any request by the District or Labor Commissioner at
http://www.dir.ca.gov/Public-Works/Certified-Payroll-Reporting.htm! or current application
and URL, showing the name, address, social security number, work classification, straight
time, and overtime hours worked each day and week, and the actual per diem wages paid
to each journeyman, apprentice, worker, or other employee employed by the Contractor
and/or each subcontractor in connection with the Work.

34.3 Labor Compliance: Contractor shall perform the Work of the Project while complying
with all the applicable regulations, including section 16000, et seq., of Title 8 of the
California Code of Regulations and is subject to labor compliance monitoring and
enforcement by the Department of Industrial Relations.

32. ANTI-DISCRIMINATION: It is the policy of the District that in connection with ali work
performed under Contracts there be no discrimination against any employee engaged in the work
because of race, color, ancestry, national origin, religious creed, physical disability, medical
condition, marital status, sexual orientation, gender, or age and therefore the Contractor agrees to
comply with applicable Federal and California laws including, but not limited to the California Fair
Employment Practice Act beginning with Government Code Section 12900 and Labor Code Section
1735. In addition, the Contractor agrees to require like compliance by all its subcontractor(s).

33. ANTI-TRUST CLAIM: Contractor and its subcontractor(s) agree to assign to the District all rights,
title, and interest in and to all causes of action they may have under Section 4 of the Clayton Act
(15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of
Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods,
services, or materials pursuant to the Contract or a subcontract. This assignment shall be made
and become effective at the time the District tenders final payment to the Contractor, without
further acknowledgment by the parties.

34. CONTRACTOR CLAIMS: In the event of any demand by Contractor for (A) a time extension,
including, without limitation, for relief from damages or penalties for delay assessed by the District
under the Contract, (B) payment by the District of money or damages arising from work done by,
or on behalf of, the Contractor pursuant to the Contract and payment of which is not otherwise
expressly provided for or to which Contractor is not otherwise entitled to, or (C) an amount of
payment disputed by the District, the parties shall attempt to resolve the dispute by those
procedures set forth in Public Contract Code section 9204 and/or Article 1.5 (commencing with
section 20104) of Chapter 1, Part, 3, Division 2, of the Public Contract Code, if applicable, the
provisions of which are each attached hereto and incorporated herein by this reference. If a claim,
or any portion thereof, remains in dispute upon satisfaction of all applicable dispute resolution
requirements, the Contractor shall comply with all claims presentation requirements as provided in
Chapter 1 (commencing with section 900) and Chapter 2 (commencing with section 910) of Part 3
of Division 3.6 of Title 1 of Government Code as a condition precedent to the Contractor’s right to
bring a civil action against the District. For purposes of those provisions, the running of the time
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35.

36.

37.

38.

39.

40.

41.

42.

43,

a4,

within which a claim must be presented to the District shall be tolled from the time the Contractor
submits its written claim until the time the claim is denied, including any time utilized by any
applicable meet and confer process. Pending resolution of the dispute, Contractor and its
subcontractors shall continue to perform the Work under the Contract and shall not cause a delay
of the Work during any dispute, claim, negotiation, mediation, or arbitration proceeding, except by
written agreement of the District.

ATTORNEY FEES/COSTS: Should litigation be necessary to enforce any terms or provisions of
this Contract, then each party shall bear its own litigation and collection expenses, witness fees,
court costs and attorney’s fees.

TERMINATION: If Contractor fails to perform the Services and Contractor’s duties to the
satisfaction of the District, or if Contractor fails to fulfill in a timely and professional manner
Contractor’s obligations under this Contract, or if Contractor violates any of the terms or
provisions of this Contract, District shall have the right to terminate this Contract effective
immediately upon the District giving written notice thereof to the Contractor. The Contractor and
its performance bond surety, if any, shall be liable for all damages caused to the District by reason
of the Contractor’s failure to perform and complete the Contract. District shall also have the right
in its sole discretion to terminate the Contract for its own convenience upon District giving three
(3) days’ written notice thereof to the Contractor. In case of a termination for convenience,
Contractor shall be paid for the actual cost for labor, materials, and services performed that is
unpaid and can be documented through timesheets, invoices, receipts, or otherwise, and five
percent (5%) of the total cost of Work performed as of the date of termination, or five percent
(5%) of the value of the Work yet to be performed, whichever is less. This five percent (5%) shall
be full compensation for all of Contractor's and its subcontractor(s)’ mobilization and/or
demobilization costs and any anticipated loss profits resulting from termination of the Contractor
for convenience. Termination shall have no effect upon any of the rights and obligations of the
parties arising out of any transaction occurring prior to the effective date of termination.

ASSIGNMENT OF CONTRACT: Contractor shall not assign or transfer in any way any or all of its
rights, burdens, duties, or obligations under this Contract without the prior written consent of the
District.

TIME IS OF THE ESSENCE: Time is of the essence in the performance of and compliance with
each of the provisions and conditions of this Contract.

CALCULATION OF TIME: For the purposes of this Contract, “days” refers to calendar days
unless otherwise specified.

GOVERNING LAW: This Contract shall be governed by and construed in accordance with the laws
of the State of California with venue of any action in a County in which the District administration
office is located.

BINDING CONTRACT: This Contract shall be binding upon the parties hereto and upon their
successors and assigns, and shall inure to the benefit of said parties and their successors and
assigns.

DISTRICT WAIVER: District's waiver of any term, condition, covenant or waiver of a breach of
any term, condition or covenant shall not constitute the waiver of any other term, condition or
covenant or the waiver of a breach of any other term, condition or covenant.

CAPTIONS AND INTERPRETATIONS: Paragraph headings in this Contract are used solely for
convenience, and shall be wholly disregarded in the construction of this Contract. No provision of
this Contract shall be interpreted for or against a party because that party or its legal
representative drafted such provision, and this Contract shall be construed as if jointly prepared
by the parties.

INVALID TERM: If any provision of this Contract is declared or determined by any court of
competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or enforceability
of the remaining parts, terms and provisions shall not be affected thereby, and said illegal,
unenforceable or invalid part, term or provision will be deemed not to be a part of this Contract.
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45. PROVISIONS REQUIRED BY LAW DEEMED INSERTED: Each and every provision of law and
clause required by law to be inserted in this Contract shall be deemed to be inserted herein and
this Contract shall be read and enforced as though it were included therein.

46. ENTIRE CONTRACT: This Contract sets forth the entire agreement between the parties hereto
and fully supersedes any and all prior agreements, understandings, written or oral, between the
parties hereto pertaining to the subject matter thereof.

47. NO ORAL MODIFICATIONS: No oral agreement or conversation with any officer, agent, or
employee of District, either before or after execution of Contract, shall affect or modify any of the
terms or obligations contained in any of the documents comprising the Contract.

Agreement for Construction Services
Monte Vista Roof Rehabilitation
Project #19-026 Page 12



Public Contract Code section 9204

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens to ensure that all
construction business performed on a public works project in the state that is complete and not in dispute is paid in
full and in a timely manner.

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 {commencing with Section 10240) of
Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2, and Article 1.5 (commencing with
Section 20104) of Chapter 1 of Part 3, this section shall apply to any claim by a contractor in connection with a
public works project.

(¢) For purposes of this section:

(1) “Claim” means a separate demand by a contractor sent by registered mail or certified mail with return receipt
requested, for one or more of the following:

(A) A time extension, including, without limitation, for relief from damages or penalties for delay assessed by a
public entity under a contract for a public works project.

(B) Payment by the public entity of money or damages arising from work done by, or on behalf of, the contractor
pursuant to the contract for a public works project and payment for which is not otherwise expressly provided or to
which the claimant is not otherwise entitied.

(C) Payment of an amount that is disputed by the public entity.

(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) of
Division 3 of the Business and Professions Code who has entered into a direct contract with a public entity for a
public works project.

(3) (A) “Public entity” means, without limitation, except as provided in subparagraph (B), a state agency,
department, office, division, bureau, board, or commission, the California State University, the University of
California, a city, including a charter city, county, including a charter county, city and county, including a charter
city and county, district, special district, public authority, political subdivision, public corporation, or nonprofit
transit corporation wholly owned by a public agency and formed to carry out the purposes of the public agency.

(B) “Public entity” shall not include the following:

(i) The Department of Water Resources as to any project under the jurisdiction of that department.

(i) The Department of Transportation as to any project under the jurisdiction of that department.

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that department.

(iv) The Department of Corrections and Rehabilitation with respect to any project under its jurisdiction pursuant to
Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the Penal Code.

(v) The Military Department as to any project under the jurisdiction of that department.
(vi) The Department of General Services as to all other projects.
(vii) The High-Speed Rail Authority.

(4) “Public works project” means the erection, construction, alteration, repair, or improvement of any public
structure, building, road, or other public improvement of any kind.

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section
7000) of Division 3 of the Business and Professions Code who either is in direct contract with a contractor or is a
lower tier subcontractor.

(d) (1) (A) Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shali
conduct a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the claimant a
written statement identifying what portion of the claim is disputed and what portion is undisputed. Upon receipt of
a claim, a public entity and a contractor may, by mutual agreement, extend the time period provided in this
subdivision.

(B) The claimant shall furnish reasonable documentation to support the claim.

(C) If the public entity needs approval from its governing body to provide the claimant a written statement
identifying the disputed portion and the undisputed portion of the claim, and the governing body does not meet
within the 45 days or within the mutually agreed to extension of time following receipt of a claim sent by registered
mail or certified mail, return receipt requested, the public entity shall have up to three days following the next duly
publicly noticed meeting of the governing body after the 45-day period, or extension, expires to provide the
claimant a written statement identifying the disputed portion and the undisputed portion.
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(D) Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after the
public entity issues its written statement. If the public entity fails to issue a written statement, paragraph (3) shall

apply.

(2) (A) If the claimant disputes the public entity’s written response, or if the public entity fails to respond to a claim
issued pursuant to this section within the time prescribed, the claimant may demand in writing an informal
conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand in writing sent by
registered mail or certified mail, return receipt requested, the public entity shall schedule a meet and confer
conference within 30 days for settlement of the dispute.

(B) within 10 business days following the conclusion of the meet and confer conference, if the claim or any portion
of the claim remains in dispute, the public entity shall provide the claimant a written statement identifying the
portion of the claim that remains in dispute and the portion that is undisputed. Any payment due on an undisputed
portion of the claim shall be processed and made within 60 days after the public entity issues its written statement.
Any disputed portion of the claim, as identified by the contractor in writing, shall be submitted to nonbinding
mediation, with the public entity and the claimant sharing the associated costs equally. The public entity and
claimant shall mutually agree to a mediator within 10 business days after the disputed portion of the claim has
been identified in writing. If the parties cannot agree upon a mediator, each party shall select a mediator and those
mediators shall select a qualified neutral third party to mediate with regard to the disputed portion of the claim.
Each party shall bear the fees and costs charged by its respective mediator in connection with the selection of the
neutral mediator. If mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject to
applicable procedures outside this section.

(C) For purposes of this section, mediation includes any nonbinding process, including, but not limited to, neutral
evaluation or a dispute review board, in which an independent third party or board assists the parties in dispute
resolution through negotiation or by issuance of an evaluation. Any mediation utilized shaill conform to the
timeframes in this section.

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted pursuant
to this section shall excuse any further obligation under Section 20104.4 to mediate after litigation has been
commenced.

(E) This section does not preclude a public entity from requiring arbitration of disputes under private arbitration or
the Public Works Contract Arbitration Program, if mediation under this section does not resolve the parties’ dispute.

(3) Failure by the public entity to respond to a claim from a contractor within the time periods described in this
subdivision or to otherwise meet the time requirements of this section shall result in the claim being deemed
rejected in its entirety. A claim that is denied by reason of the public entity’s failure to have responded to a claim,
or its failure to otherwise meet the time requirements of this section, shall not constitute an adverse finding with
regard to the merits of the claim or the responsibility or qualifications of the claimant.

(4) Amounts not paid in a timely manner as reguired by this section shall bear interest at 7 percent per annum.

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public entity
because privity of contract does not exist, the contractor may present to the public entity a claim on behalf of a
subcontractor or lower tier subcontractor. A subcontractor may request in writing, either on his or her own behalf
or on behalf of a lower tier subcontractor, that the contractor present a claim for work which was performed by the
subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The subcontractor requesting that
the claim be presented to the public entity shall furnish reasonable documentation to support the claim. Within 45
days of receipt of this written request, the contractor shall notify the subcontractor in writing as to whether the
contractor presented the claim to the public entity and, if the original contractor did not present the claim, provide
the subcontractor with a statement of the reasons for not having done so.

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for any public works
project that may give rise to a claim under this section.

(f) A waiver of the rights granted by this section is void and contrary to public policy, provided, however, that (1)
upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed directly to the
commencement of a civil action or binding arbitration, as applicable; and (2) a public entity may prescribe
reasonable change order, claim, and dispute resolution procedures and requirements in addition to the provisions
of this section, so long as the contractual provisions do not conflict with or otherwise impair the timeframes and
procedures set forth in this section.

(9) This section applies to contracts entered into on or after January 1, 2017.

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants available through a
competitive application process, for the failure of an awardee to meet its contractual obligations.

(i) This section shall remain in effect only until January 1, 2020, and as of that date is repealed, unless a later
enacted statute, that is enacted before January 1, 2020, deletes or extends that date.
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Public Contract Code sections 20104 ~ 20104.6

§ 20104.

(a) (1) This article applies to all public works claims of three hundred seventy-five thousand dollars ($375,000) or
less which arise between a contractor and a local agency.

(2) This article shall not apply to any claims resulting from a contract between a contractor and a public agency
when the public agency has elected to resolve any disputes pursuant to Article 7.1 (commencing with Section
10240) of Chapter 1 of Part 2.

(b) (1) “Public work” means “public works contract” as defined in Section 1101 but does not include any work or
improvement contracted for by the state or the Regents of the University of California.

(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) payment of money or
damages arising from work done by, or on behalf of, the contractor pursuant to the contract for a public work and
payment of which is not otherwise expressly provided for or the claimant is not otherwise entitled to, or (C) an
amount the payment of which is disputed by the local agency.

(c) The provisions of this article or a summary thereof shall be set forth in the plans or specifications for any work
which may give rise to a claim under this article.

(d) This article applies only to contracts entered into on or after January 1, 1991.
§ 20104.2.
For any claim subject to this article, the following requirements apply:

(a) The claim shall be in writing and include the documents necessary to substantiate the claim. Claims must be
filed on or before the date of final payment. Nothing in this subdivision is intended to extend the time limit or
supersede notice requirements otherwise provided by contract for the filing of claims.

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in writing to any
written claim within 45 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the
claim, any additional documentation supporting the claim or relating to defenses to the claim the local agency may
have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision,
upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant
within 15 days after receipt of the further documentation or within a period of time no greater than that taken by
the claimant in producing the additional information, whichever is greater.

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five
thousand dollars ($375,000), the local agency shall respond in writing to all written claims within 60 days of receipt
of the claim, or may request, in writing, within 30 days of receipt of the claim, any additional documentation
supporting the claim or relating to defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision,
upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant
within 30 days after receipt of the further documentation, or within a period of time no greater than that taken by
the claimant in producing the additional information or requested documentation, whichever is greater.

(d) If the claimant disputes the local agency’s written response, or the local agency fails to respond within the time
prescribed, the claimant may so notify the local agency, in writing, either within 15 days of receipt of the local
agency’s response or within 15 days of the local agency’s failure to respond within the time prescribed,
respectively, and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon
a demand, the local agency shall schedule a meet and confer conference within 30 days for settlement of the
dispute.

(e) Following the meet and confer conference, if the claim or any portion remains in dispute, the claimant may file
a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of
Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions, the running of the
period of time within which a claim must be filed shall be toiled from the time the claimant submits his or her
written claim pursuant to subdivision (@) until the time that claim is denied as a result of the meet and confer
process, including any period of time utilized by the meet and confer process.

(f) This article does not apply to tort claims and nothing in this article is intended nor shall be construed to change
the time periods for filing tort claims or actions specified by Chapter 1 (commencing with Section 900) and Chapter
2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.
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§ 20104.4.
The following procedures are established for all civil actions filed to resolve claims subject to this article:

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the court shall submit
the matter to nonbinding mediation unless waived by mutual stipulation of both parties. The mediation process
shall provide for the selection within 15 days by both parties of a disinterested third person as mediator, shall be
commenced within 30 days of the submittal, and shall be concluded within 15 days from the commencement of the
mediation unless a time requirement is extended upon a good cause showing to the court or by stipulation of both
parties. If the parties fail to select a mediator within the 15-day period, any party may petition the court to appoint
the mediator.

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5
(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civii Procedure, notwithstanding Section
1141.11 of that code. The Civil Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of the Code of
Civil Procedure) shall apply to any proceeding brought under this subdivision consistent with the rules pertaining to
judicial arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes
of this article shall be experienced in construction law, and, upon stipulation of the parties, mediators and
arbitrators shall be paid necessary and reasonable hourly rates of pay not to exceed their customary rate, and such
fees and expenses shall be paid equally by the parties, except in the case of arbitration where the arbitrator, for
good cause, determines a different division. In no event shall these fees or expenses be paid by state or county
funds.

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil
Procedure, any party who after receiving an arbitration award requests a trial de novo but does not obtain a more
favorable judgment shall, in addition to payment of costs and fees under that chapter, pay the attorney’s fees of
the other party arising out of the trial de novo.

(c) The court may, upon request by any party, order any witnesses to participate in the mediation or arbitration
process.

§ 20104.6.

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except as otherwise
provided in the contract.

(b} In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on any arbitration
award or judgment. The interest shall begin to accrue on the date the suit is filed in a court of law.

Agreement for Construction Services
Monte Vista Roof Rehabilitation
Project #19-026 Page 16



EXHIBIT “A”
SCOPE OF WORK

Roof Rehabilitation and Recoat rooms 3 through 15.

Agreement for Construction Services
Monte Vista Roof Rehabilitation

Project #19-026 Page 17
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NONCOLLUSION DECLARATION
Public Contract Code Section 7106

TO BE EXECUTED BY CONTRACTOR AND SUBMITTED WITH CONTRACT
The undersigned declares:

Iam the of ;
(Title) (Bidder Name)

the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put
in a false or sham bid. The bidder has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from
bidding. The bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any
other bidder. All statements contained in the bid are true. The bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof,
or divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof, to effectuate a
collusive or sham bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any
other entity, hereby represents that he or she has full power to execute, and does execute,
this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the
foregoing is true and correct and that this declaration is executed on this ____dayof
, 20__ at

(City, State)

Proper Name of Biddef:

Signature:

Print Name:

Title:

Agreement for Construction Services - Certifications / Declarations
Monte Vista Roof Rehabilitation
Project # 19-026 Page 1



PREVAILING WAGE CERTIFICATION

I hereby certify that I will conform to the State of California Public Works Contract
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice,
payroll records, and apprentice and trainee employment requirements, for all Work on the
above Project, including, without limitation, labor compliance monitoring and enforcement
by the Department of Industrial Relations.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

Agreement for Construction Services ~ Certifications / Declarations
Monte Vista Roof Rehabilitation
Project # 19-026 Page 2



WORKERS’ COMPENSATION CERTIFICATION

Labor Code section 3700 in relevant part provides:

Every employer except the State shall secure the payment of compensation in one or
more of the following ways:

a. By being insured against liability to pay compensation by one or more
insurers duly authorized to write compensation insurance in this state.

b. By securing from the Director of Industrial Relations a certificate of consent to
self-insure, which may be given upon furnishing proof satisfactory to the
Director of Industrial Relations of ability to self-insure and to pay any
compensation that may become due to his employees.

I am aware of the provisions of section 3700 of the Labor Code which require every
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such
provisions before commencing the performance of the Work of this Contract.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

(In accordance with Article 5 - commencing at section 1860, chapter 1, part 7, division 2 of
the Labor Code, the above certificate must be signed and filed with the awarding body prior
to performing any Work under this Contract.)

Agreement for Construction Services - Certifications / Declarations
Monte Vista Roof Rehabilitation
Project # 19-026 Page 3



CRIMINAL BACKGROUND INVESTIGATION CERTIFICATION

The undersigned does hereby certify to the governing board of the District as follows:

» ThatIam a representative of the Contractor under contract with the District;
e That I am familiar with the facts herein certified; and
e That I am authorized and qualified to execute this certificate on behalf of Contractor.

Contractor certifies that it has taken at least one of the following actions with respect to the
construction Project that is the subject of the Contract (check all that applies):

O

The Contractor has complied with the fingerprinting requirements of Education
Code section 45125.1 with respect to all Contractor’'s employees and all of its
Subcontractors’ employees who may have contact with District pupils in the
course of providing services pursuant to the Contract, and the California
Department of Justice has determined that none of those employees has been
convicted of a felony, as that term is defined in Education Code section 45122.1.
A complete and accurate list of Contractor's employees and of all of its
subcontractors' employees who may come in contact with District pupils during
the course and scope of the Contract is attached hereto; and/or

Pursuant to Education Code section 45125.2, Contractor has installed or will
install, prior to commencement of Work, a physical barrier at the Work Site, that
will limit contact between Contractor's employees and District pupils at all times;
and/or

Pursuant to Education Code section 45125.2, Contractor certifies that all
employees will be under the continual supervision of, and monitored by, an
employee of the Contractor who the California Department of Justice has
ascertained has not been convicted of a violent or serious felony. The name and
title of the employee who will be supervising Contractor's employees and its
subcontractors' employees is

Name:
Title:

The Work on the Contract is at an unoccupied school! site and no employee
and/or subcontractor or supplier of any tier of Contract shall come in contact with
the District pupils.

Contractor’s responsibility for background clearance extends to all of its employees,
Subcontractors, and employees of Subcontractors coming into contact with District pupils

regardiess

of whether they are designated as employees or acting as independent

contractors of the Contractor.

Date:

Name of Contractor:

Signature:

Print Name:

Title:

Agreement for Construction Services -~ Certifications / Declarations
Monte Vista Roof Rehabilitation
Project # 19-026 Page 4



ASBESTOS & OTHER HAZARDOUS MATERIALS CERTIFICATION

Contractor hereby certifies that no Asbestos, or Asbestos-Containing Materials,
polychlorinated biphenyl (PCB), or any material listed by the federal or state Environmental
Protection Agency or federal or state health agencies as a hazardous material, or any other
material defined as being hazardous under federal or state laws, rules, or regulations (“"New
Hazardous Material”), shall be furnished, installed, or incorporated in any way into the
Project or in any tools, devices, clothing, or equipment used to affect any portion of
Contractor's work on the Project for District.

Contractor further certifies that it has instructed its employees with respect to the above-
mentioned standards, hazards, risks, and liabilities.

Asbestos and/or asbestos-containing material shall be defined as all items containing but
not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite. Any or
all material containing greater than one-tenth of one percent (.1%) asbestos shall be
defined as asbestos-containing material.

Any disputes involving the question of whether or not material is New Hazardous Material
shall be settled by electron microscopy or other appropriate and recognized testing
procedure, at the District’s determination. The costs of any such tests shall be paid by
Contractor if the material is found to be New Hazardous Material.

All Work or materials found to be New Hazardous Material or Work or material installed with
New Hazardous Material containing equipment will be immediately rejected and this Work
will be removed at Contractor's expense at no additional cost to the District.

Contractor has read and understood the document Hazardous Materials Procedures &
Requirements, and shall comply with all the provisions outlined therein.

Date:

Name of Contractor:

Signature:

Print Name:

Title:

Agreement for Construction Services - Certifications / Declarations
Monte Vista Roof Rehabilitation
Project # 19-026 Page 5



LEAD-PRODUCT(S) CERTIFICATION

California Occupational Safety and Health Administration (CalOSHA), Environmental Protection Agency
(EPA), California Department of Health Services (DHS), California Department of Education (CDE), and the
Consumer Product Safety Commission (CPSC) regulate lead-containing paint and lead products.

Because the Contractor and its employees will be providing services for the District, and because the
Contractor’s work may disturb lead-containing building materials, CONTRACTOR IS HEREBY NOTIFIED of
the potential presence of lead-containing materials located within certain buildings utilized by the District.
All school buildings built prior to 1993 are presumed to contain some lead-based paint until sampling proves
otherwise.

The CDE mandates that school districts utilize DHS lead-certified personnel when a lead-based hazard is
identified. Examples of lead-certified personnel include: project designers, inspectors, and abatement
workers. Furthermore, since it is assumed by the District that all painted surfaces (interior as well as
exterior) within the District contain some level of lead, it is imperative that the Contractor, its workers and
subcontractors fully and adequately comply with all applicable laws, rules and regulations governing lead-
based materials (Including Title 8, California Code of Regulations, Section 1532.1). Any and all
Work which may result in the disturbance of lead-containing building materials must be coordinated through
the District.

The California Education Code also prohibits the use or import of lead-containing paint, lead plumbing and
solders, or other potential sources of lead contamination in the construction of any new school facility or in
the modernization or renovation of any existing school facility. The Contractor shall provide the District with
any sample results prior to beginning Work, during the Work, and after the completion of the Work. The
District may request to examine, prior to the commencement of the Work, the lead training records of each
employee of the Contractor.

All contractors who disturb lead-based paint in a six-square-foot area or greater indoors or a 20-square-foot
area or greater outdoors shall comply with the Renovation, Repair and Painting Rule, shall receive training
from a U.S. EPA-accredited training provider, and shall be certified by the U.S. EPA. Contractor, its workers
and subcontractors must fully and adequately comply with all applicable laws, rules and regulations
governing lead-based materials, including those rules and regulations appearing within title 40 of the Code
of Federal Regulations as part 745 (40 CFR 745).

If failure to comply with these laws, rules, and regulations results in a site or worker contamination, the
Contractor will be held solely responsible for all costs involved in any required corrective actions, and shall
defend, indemnify and hold harmless the District, pursuant to the indemnification provisions of the Contract,
for all damages and other claims arising therefrom. If lead disturbance is anticipated in the Work, only
persons with appropriate accreditation, registrations, licenses and training shall conduct this Work.

It shall be the responsibility of the Contractor to properly dispose of any and all waste products, including
but not limited to, paint chips, any collected residue, or any other visual material that may occur from the
prepping of any painted surface. It will be the responsibility of the Contractor to provide the proper disposal
of any hazardous waste by a certified hazardous waste hauler. This company shall be registered with the
Department of Transportation (DOT) and shall be able to issue a current manifest number upon transporting
any hazardous material from any school site within the District.

THE UNDERSIGNED HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT HE OR SHE HAS
RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE OWNER'S PROPERTY, AS WELL
AS THE EXISTENCE OF APPLICABLE LAWS, RULES AND REGULATIONS GOVERNING WORK WITH, AND
DISPOSAL OF, SUCH MATERIALS WITH WHICH IT MUST COMPLY., THE UNDERSIGNED ALSO WARRANTS
THAT HE OR SHE HAS THE AUTHORITY TO SIGN ON BEHALF OF AND BIND THE CONTRACTOR.

Date:

Name of Contractor:

Signature:

Print Name:

Title:

Agreement for Construction Services - Certifications / Declarations
Monte Vista Roof Rehabilitation
Project # 19-026 Page 6



ROOFING PROJECT CERTIFICATION

This form shall be executed by all contractors, materials manufacturers, or vendors involved in a bid
or proposal for the repair or replacement of a roof of a public school where the project is for repair of
more than 25% of the roof or that has a total cost more than $21,000 (“roofing project”) and
submitted to the District when the award is made.

Certification of: o Contractor o Materials Manufacturer
o Vendor o Other
L ' , certify that I
[Name] [Name of Firm]

have not offered, given, or agreed to give, received, accepted, or agreed to accept, any gift,
contribution, or any financial incentive whatsoever to or from any person in connection with the
roofing project contract. As used in this certification, “person” means any natural person, business,
partnership, corporation, union, committee, club, or other organization, entity, or group of individuals.

Furthermore, I, ; , certify that I
[Name] [Name of Firm]

do not have, and throughout the duration of the contract, I will not have, any financial relationship in

connection with the performance of this contract with any architect, engineer, roofing consultant,

materials manufacturer, distributor, or vendor that is not disclosed below.

I, , , have the following
[Name] [Name of Firm]

financial relationships with an architect, engineer, roofing consultant, materials manufacturer,

distributor, or vendor, or other person in connection with the following roofing project contract

(provide Name and Address of Building, and Contract Date and Number):

By my signature below, I hereby certify that, to the best of my knowledge, the contents of this
disclosure are true, or are believed to be true. I further certify on behalf of the Firm that I am aware
of section 3000 et seq. of the California Public Contract Code, and the sections referenced therein
regarding the penalties for providing false information or failing to disclose a financial relationship in
this disclosure. I further certify that I am authorized to make this certification on behalf of the Firm.

Date:

Name of Firm:

Signature:

Print Name:

Title:

Agreement for Construction Services - Certifications / Declarations
Monte Vista Roof Rehabilitation
Project # 19-026 Page 7



DRUG-FREE WORKPLACE CERTIFICATION

PROJECT/CONTRACT NO,: 19-026 between Cotati-Rohnert Park Unified School District
("District”) and (“"Contractor” or “Bidder”) (“Contract” or “Project”).

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. The Drug-
Free Workplace Act of 1990 requires that every person or organization awarded a contract
or grant for the procurement of any property or service from any state agency must certify
that it will provide a drug-free workplace by doing certain specified acts. In addition, the
Act provides that each contract or grant awarded by a state agency may be subject to
suspension of payments or termination of the contract or grant, and the contractor or
grantee may be subject to debarment from future contracting, if the contracting agency
determines that specified acts have occurred.

The District is not a “state agency” as defined in the applicable section(s) of the
Government Code, but the District is a local agency and public school district under
California law and requires all contractors on District projects to comply with the provisions
and requirements of the Drug-Free Workplace Act of 1990.

Contractor shall certify that it will provide a drug-free workplace by doing all of the
following:

a. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is
prohibited in the person’s or organization’s workplace and specifying actions
which will be taken against employees for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all of
the following:

(1) The dangers of drug abuse in the workplace.

(2) The person’s or organization’s policy of maintaining a drug-free
workplace.

(3) The availability of drug counseling, rehabilitation, and employee-
assistance programs.

(4) The penalties that may be imposed upon employees for drug abuse
violations.

C. Requiring that each employee engaged in the performance of the contract or
grant be given a copy of the statement required above, and that, as a
condition of employment on the contract or grant, the employee agrees to
abide by the terms of the statement.

COTATI-ROHNERT PARK UNIFIED SCHOOL DRUG-FREE WORKPLACE CERTIFICATION
DISTRICT

MONTE VISTA ROOF REHABILITATION
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I, the undersigned, agree to fulfill the terms and requirements of Government Code section
8355 listed above and will publish a statement notifying employees concerning (a) the
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness
program, and (c) requiring that each employee engaged in the performance of the Contract
be given a copy of the statement required by section 8355(a), and requiring that the
employee agree to abide by the terms of that statement.

I also understand that if the District determines that I have either (a) made a false
certification herein, or (b) violated this certification by failing to carry out the requirements
of section 8355, that the Contract awarded herein is subject to termination, suspension of
payments, or both. I further understand that, should I violate the terms of the Drug-Free
Workplace Act of 1990, I may be subject to debarment in accordance with the requirements
of the aforementioned Act.

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to
the requirements of the Drug-Free Workplace Act of 1990.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
COTATI-ROHNERT PARK UNIFIED SCHOOL DRUG-FREE WORKPLACE CERTIFICATION
DISTRICT
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TOBACCO-FREE ENVIRONMENT CERTIFICATION

PROJECT/CONTRACT NO.: 19-026 between Cotati-Rohnert Park Unified School District
("District”) and ("Contractor” or “Bidder”) (“Contract” or “Project”).

This Tobacco-Free Environment Certification form is required from the successful Bidder.

Pursuant to, without limitation, 20 U.S.C section 6083, Labor Code section 6400 et seq.,
Health & Safety Code section 104350 et seq., and District Board policies, all District sites,
including the Project site, are tobacco-free environments. Smoking and the use of tobacco
products by all persons is prohibited on or in District property. District property includes
school buildings, school grounds, school-owned vehicles and vehicles owned by others while
on District property.

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments
at District sites, including the Project site and hereby certify that I will adhere to the
requirements of that policy and not permit any of my firm’s employees, agents,
subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco and/or
smoke on the Project site.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
COTATI-ROHNERT PARK UNIFIED SCHOOL TOBACCO-FREE ENVIRONMENT
DISTRICT CERTIFICATION
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PAYMENT BOND
Contractor's Labor & Material Bond

(100% Of Contract Price)

(Note: Contractor must use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (“Board”) of the Cotati-Rohnert Park Unified School District,
(“District”) and , ("Principal”) have entered into a contract for the furnishing of
all materials and labor, services and transportation, necessary, convenient, and proper to
perform the following project:

Monte Vista Roof Rehabilitation
("Project” or “Contract”) which Contract dated , and all of the Contract

Documents attached to or forming a part of the Contract, are hereby referred to and made
a part hereof; and

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon
the performance of the work, to file a good and sufficient bond with the body by which the
Contract is awarded in an amount equal to one hundred percent (100%) of the Contract
price, to secure the claims to which reference is made in sections 9000 through 9510 and
9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code.

NOW, THEREFORE, the Principal and

("Surety”)
are held and firmly bound unto all laborers, material men, and other persons referred to in
said statutes in the sum of
Dollars ($ ), lawful money of the United States, being a sum not less than
the total amount payable by the terms of Contract, for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or
assigns, jointly and severally, by these presents.

The condition of this obligation is that if the Principal or any of its subcontractors, or their
heirs, executors, administrators, successors, or assigns of any, all, or either of them shall
fail to pay for any labor, materials, provisions, or other supplies, used in, upon, for or about
the performance of the work contracted to be done, or for any work or labor thereon of any
kind, or for amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of the Principal or any of his or its
subcontractors of any tier under Section 13020 of the Unemployment Insurance Code with
respect to such work or labor, that the Surety will pay the same in an amount not exceeding
the amount herein above set forth, and also in case suit is brought upon this bond, will pay
a reasonable attorney’s fee to be awarded and fixed by the court, and to be taxed as costs
and to be included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any
and all persons, companies, and corporations entitled to file claims under section 9100 of
the Civil Code, so as to give a right of action to them or their assigns in any suit brought
upon this bond.

COTATI-ROHNERT PARK UNIFIED PAYMENT BOND
SCHOOL DISTRICT

MONTE VISTA ROOF REHABILITATION
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Should the condition of this bond be fully performed, then this obligation shall become null
and void; otherwise it shall be and remain in full force and affect.

And the Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration, or addition to the terms of Contract or the specifications accompanying
the same shall in any manner affect its obligations on this bond, and it does hereby waive

notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which
shall for all purposes be deemed an original thereof, have been duly executed by the

Principal and Surety above named, on the day of , 20
Principal Surety
By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and
a Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.

END OF DOCUMENT

COTATI-ROHNERT PARK UNIFIED PAYMENT BOND
SCHOOL DISTRICT
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PERFORMANCE BOND

(100% of Contract Price)

(Note: Contractor must use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (“"Board”) of the Cotati-Rohnert Park Unified School District,
("District") and ("Principal”) have entered into a contract for the furnishing of all
materials and labor, services and transportation, necessary, convenient, and proper to perform the
following project:

Monte Vista Roof Rehabilitation.

(“Project” or “Contract”) which Contract dated , and all of the Contract Documents
attached to or forming a part of the Contract, are hereby referred to and made a part hereof; and

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for the
faithful performance of the Contract.

NOW, THEREFORE, the Principal and

("Surety™) are held

and firmly bound unto the Board of the District in the penal sum of

Doilars ($ ), lawful money of the United States, for the payment of which sum
well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and
assigns jointly and severally, firmly by these presents, to:

- Promptly perform all the work required to complete the Project; and

- Pay to the District all damages the District incurs as a result of the Principal’s failure to
perform all the Work required to complete the Project.

Or, at the District’s sole discretion and election, the Surety shall obtain a bid or bids for completing
the Contract in accordance with its terms and conditions, and upon determination by the District of
the lowest responsible bidder, arrange for a contract between such bidder and the District and make
available as Work progresses sufficient funds to pay the cost of completion less the “balance of the
Contract Price,” and to pay and perform all obligations of Principals under the Contract, including,
without limitation, all obligations with respect to warranties, guarantees and the payment of
liquidated damages. The term “balance of the Contract Price,” as used in this paragraph, shall
mean the total amount payable to Principal by the District under the Contract and any modifications
thereto, less the amount previously paid by the District to the Principal, less any withholdings by the
District allowed under the Contract. District shall not be required or obligated to accept a tender of
a completion contractor from the Surety for any or no reason.

The condition of the obligation is such that, if the above bound Principal, its heirs, executors,
administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly
keep and perform the covenants, conditions, and agreements in the Contract and any alteration
thereof made as therein provided, on its part to be kept and performed at the time and in the intent
and meaning, including all contractual guarantees and warrantees of materials and workmanship,

COTATI-ROHNERT PARK UNIFIED SCHOOL PERFORMANCE BOND
DISTRICT

MONTE VISTA ROOF REHABILITATION
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and shall indemnify and save harmless the District, its trustees, officers and agents, as therein
stipulated, then this obligation shall become null and void, otherwise it shall be and remain in full
force and virtue.

Surety expressly agrees that the District may reject any contractor or subcontractor proposed by
Surety to fulfill its obligations in the event of default by the Principal. Surety shall not utilize
Principal in completing the Work nor shall Surety accept a Bid from Principal for completion of the
Work if the District declares the Principal to be in default and notifies Surety of the District's
objection to Principal’s further participation in the completion of the Work.

As a condition precedent to the satisfactory completion of the Contract, the above obligation shall
hold good for a period equal to the warranty and/or guarantee period of the Contract, during which
time Surety’s obligation shall continue if Contractor shall fail to make full, complete, and satisfactory
repair and replacements and totally protect the District from loss or damage resulting from or
caused by defective materials or faulty workmanship. The obligations of Surety hereunder shall
continue so long as any obligation of Contractor remains. Nothing herein shall limit the District’s
rights or the Contractor or Surety’s obligations under the Contract, law or equity, including, but not
limited to, California Code of Civil Procedure section 337.15.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration, or addition to the terms of the contract or to the work to be performed thereunder or the
specifications accompanying the same shall in any way affect its obligation on this bond. The
Surety also stipulates and agrees that it shall not be exonerated or released from the obligation of
this bond by any overpayment or underpayment by the District that is based upon estimates
approved by the Architect. The Surety does hereby waive notice of any such change, extension of
time, alteration, or addition to the terms of the Contract or to the work or to the specifications.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all
purposes be deemed an original thereof, have been duly executed by the Principal and Surety

above named, on the day of , 20
Principal Surety
By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and a
Power of Attorney and Certificate of Authority for Surety. The California Department of
Insurance must authorize the Surety to be an admitted surety insurer.

END OF DOCUMENT
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SECTION 07 5100

ROOF REHBILITATION / ROOF COATING SPECIFICATION

PART 1 GENERAL

1.01  SCOPE

A. Work Specified
1. Provide all labor, materials, equipment and supervision necessary to install a
seamless, fully adhered fluid applied roof coating system over an existing smooth
surfaced or mineral surfaced cap sheet built-up roofing system as outlined in this
specification.

1.02 QUALITY ASSURANCE

A Manufacturer Qualifications:

1. The manufacturers of the specified coatings shall be able to provide evidence that
production of roof coatings is the primary business of their company and that they
engage in coating production on a daily / regular basis.

2. The manufacturers of the specified coatings shall have been in the business of
producing said coatings for a minimum of ten(10) years.

B. Applicator Qualifications:

1. The Applicator shall be experienced in application of emulsion & chopped glass
utilizing equipment that disperses the materials simultaneously. The Applicator shall
be prepared to provide evidence of their successful ECG coating installations by
listing a minimum of ten(10) projects installed over the past two(2) years equal in
scope to the project specified herein and make those projects available for the
owner’s representative to inspect.

2. The Applicator shall be experienced in application of urethane roof coatings utilizing
spray equipment. The Applicator shall be prepared to provide evidence of their
successful urethane coating installations by listing a minimum of ten(10) projects
installed over the past two(2) years equal in scope to the project specified herein and
make those projects available for the owner’s representative to inspect.

Note: Because specialized equipment is required for the application of the specified
coatings the evidence of experience & expertise in the application of previously
installed coating systems is paramount in the selection & award of the successful
Applicator and the owner reserves the right, based on evidence of previous projects,
to be final authority on the acceptance or rejection of any bid.

3. Roofing contractors and specialty coating contractors must hold a valid C-39 license
and, if not currently certified, will be certified by (coating manufacturer) to install the
specified fluid-applied coating system pending review of the Applicator's submittal of
projects testifying to their experience and workmanship.

C. Requirements of Regulatory Agencies:
1. The fluid-applied roof coating system shall be rated Class “A” (Spread of Flame) per
ASTM E108.
2. Materials used in the fluid-applied roof coating system shall meet Federal, State and

local VOC regulations.

D. Adhesion Test: As required by the manufacturer, an adhesion test is recommended to
ensure sufficient adhesion will exist between the substrate and fluid-applied roof coatings.
For details of adhesion test, contact the specified coating manufacturer's representative.



1.03 DELIVERY, STORAGE AND HANDLING

A

Delivery: Materials shall be delivered in original sealed containers, clearly marked with
supplier's name, brand name and type of material.

Storage and Handling: Recommended material storage temperature is 75-degrees F.
Handle products to avoid damage to containers. Do not store for long periods in direct
sunlight.

1.04 PROJECT CONDITIONS

A

Do not proceed with application of fluid-applied roof coating materials when substrate
temperature is less than 40-degrees F, if precipitation is imminent or to a damp or frosty
surface. Temperature should be above 40-degrees F and more than 5-degrees F above dew
point and rising.

Coordinate fluid-applied roof coating work with other trades to ensure coatings are protected
from traffic and other abuse until completely cured and installation is complete.

Read and follow the Material Safety Data Sheet (MSDS) and container labels for detailed
health and safety information.

Maintain work area in a neat and orderly condition, removing empty containers, rags and
trash from the site daily.

1.05 WARRANTY

A

Upon completion of the work on this Project, and as a condition of its acceptance, pay the

costs for, secure and deliver to the Owner a copy of the fully executed warranties specified

below:

1. A two(2)-year standard roof system warranty issued by the installing roofing contractor.

2. A manufacturer's 10-year Labor & Material Roof Warranty / Leak Warranty + 5-year
Extension Rider. The Applicator must be certified by and make application to the
coatings manufacturer upon completion of fluid-applied roof coating system.

PART 2 PRODUCTS

2.01 MATERIALS

A

Fluid-Applied Roofing Materials:

1. Asphalt Emulsion: A clay base emulsion for use in “ECG” roof surfacing; conforms to
ASTM D-1227, Type lIl and ASTM D-1187-66 Type A by Western Colloid, Inc.
2, Glass Fiber Reinforcement. Chopped glass roving for use with emulsion & chopped

glass coatings. MIL-V-1140F. Mod

Biodegradable Cleaner: #8500 water soluble concentrate by Neogard

Sealant: #70991 or other polyurethane sealant approved by Neogard.

Primer: Epoxy primer by Neogard.

Flashing Tape: #86218 flashing tape or approved equal having a minimum thickness
of 30 mils by Neogard.

Reinforcing Fabric: #86220 roofing fabric by Neogard.

Elastomeric Base Coat: #70620-CA polyurethane coating, dark gray in color, by
Neogard.
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9. Elastomeric Topcoat: #7490-CA polyurethane coating; White. (Standard colors
are gray, tan and white.) by Neogard.

B. Typical physical properties of cured fluid-applied roof coating materials specified on this
project are;
PERFORMANCE REQUIREMENTS OF CURED URETHANE FILM

PHYSICAL PROPERTIES TEST METHOD BASE COAT TOPCOAT

Tensile Strength ASTM D412 350 psi 1,500 psi

Elongation ASTM D412 500% 360%

Permanent Set ASTM D412 <25% <10%

Tear Resistance ASTM D1004 100 Ib/in 100 Ib/in

Water Resistance ASTM D471 <3% @ 7 days <3% @ 7 days

MVT @ 30 mils ASTM E96 1.6 English 2.2 English

Taber Abrasion ASTM D4060 N/A 45 mg/1,000cs-17

Shore A ASTM D2240 50-55 70-75

Adhesion ASTM D903 5 pli 15 pli

Weathering Resistance ASTM D822 N/A Slight Chalk

Thermal Shock Alternate No Loss of No Loss of
Heat/Cold Adhesion Adhesion

C. Manufacturers:

1. Neogard, A part of Hempel (USA)
2728 Empire Central
Dallas, TX 75235. www.neogard.com or approved equal.
2. Western Colloid, Inc.
700 71 Avenue
Oakland, CA 94621. www.westerncolloid.com or approved equal.

2.02 ACCESSORIES
A Miscellaneous materials such as expansion joints, metal flashing, adhesives, asphalt primer,
drains, etc., shall be compatible with the fluid-applied roof coating system and approved by
Western Colloid and Neogard. All materials shall be applied and/or installed in accordance
with its manufacturer's recommendations.
PART 3 EXECUTION
3.01  SURFACE EXAMINATION

A.

Inspect roof surfaces to insure they are clean, smooth, sound, properly prepared and free of
moisture, dirt and debris.

Verify all roof penetrations, mechanical equipment, cants, gravel stops and all other on-roof
items are in place and secure.

Verify all roof drainage systems are clean and in working order.
Verify that all air conditioning and air intake vents are suitably protected or closed.

Verify all critical areas in the vicinity of the application area are suitably protected.



3.02 SURFACE PREPARATION

A

Protect all adjoining areas that are not to receive the fluid-applied roof coating system and
provide a suitable work station to mix the coating materials.

As required, all BUR surfaces, whether old or new, shall be cleaned using 8500
biodegradable cleaner at the rate of 1 part concentrate to 10 parts water. Apply the diluted
cleaning solution under low pressure spray at a rate of 150 to 200 square feet per gallon and
allow to stand for 15 minutes. Do not allow the solution to dry. Thoroughly rinse with fresh
water under high pressure to remove the cleaning solution from the roof. The use of stiff-
bristle brooms or mechanical scrubbers may be required to remove heavy deposits of dirt or
other contaminants from surface. Allow roof surface to thoroughly dry.

Remove all existing abandoned mechanical equipment, deteriorated roofing materials,
adhesives and foreign materials down to sound substrate. Replace these areas with similar
materials to match existing roof level. The width, adhesion and/or fastening requirements of
any new material must be compatible with the existing roof and meet local codes. Seal all
edges as described in Section 3.2 F of this specification.

Deteriorated roofing materials shall be removed. Replace with similar roofing materials to
match existing roof level. The width, adhesion and/or fastening requirements of the new
material must be compatible with the existing roof and meet local codes. Seal all edges as
described in Section 3.2 F of this specification.

Flashings can be repaired using flashing tape or by replacement of compatible flashing
material. If flashings are damaged beyond repair, flashing must be replaced with similar type
roofing materials and must be compatible with existing roofing system. The membrane
should be installed per the manufacturer’'s written specifications.

Repair all blisters, splits, fishmouths, seams, holes, and other surface imperfections of the
roof and flashing areas with similar roofing materials. The width, adhesion and/or fastening
requirements of the new material must be compatible with the existing roof and meet local
codes. Over the repair, apply epoxy primer at the rate of 1/3 galion per 100 square feet (300
sf/gal) and allow curing until primer will not transfer when touched. When primer has cured,
apply #70620-CA elastomeric base coat and fabric a minimum of 4 inches beyond the edges
of the repair at 24 dry mils thick. Work reinforcing fabric into wet base coat using a brush or
roller to eliminate air pockets, wrinkles and gaps, applying additional base coat material as
necessary to totally encapsulate the reinforcing fabric. Note: Neogard #86218 flashing tape
may be used in lieu of base coat and fabric.

Thoroughly clean all exposed metal surfaces such as pipe sleeves, drains, boxes, ducts, etc.
Remove all loose paint, rust and asphalt or loose roofing materials of any kind.

Seal watertight any parapet coping or cap. Repair/replace any damaged metal. Caulk and
seal watertight all screws, seams, skylights, metal to metal joints, pipes, protrusions and any
areas where water could enter through the roof.

Allow roof and other prepared surfaces to dry completely before proceeding with coating
application.

3.03 APPLICATION OF EMULSION & CHOPPED GLASS / URETHANE COATINGS

A

The application of ECG to the roof surface shall be delayed until all surface preparation is
complete, including all flashing work and any roof repair / patching work.



Spray apply ECG to the roof surface and base flashing at a rate of nine(9) gallons of emulsion
and three(3) lbs. of chopped glass fibers per 100 sq. ft.. The ECG must be spray applied with
equipment capable of dispersing the emulsion and chopped glass simultaneously (For-Tron
Gun). The ECG shall be applied with the spray directed at the ply laps. The ECG shall be
applied in an even and uniform manner; glass fiber tufts will not be allowed in the finished
surface. Allow the ECG coating to dry. Drying time may vary depending on ambient
temperatures and humidity but delay application of reflective coating a minimum 5 — 7 days.

Prior to application of the urethane coatings, carefully power-wash the roof surface and clean
per urethane coating manufacturer's guidelines; allow roof surface to thoroughly dry.

To a clean, dry roof surface, spray apply urethane coatings over the ECG surface as follows:

1. BASE COAT: Apply the #70620-CA elastomeric base coat at a rate of 3 gallons per
100 square feet in two(2) separate coatings of 1 % gallon each, to yield an average
thickness of 40 dry mils in strict accordance with procedures outlined by NEOGARD.
(See wet/dry mil chart.) Carry base coat up all pipes, protrusions and walls. Allow base
coat to cure a minimum of eighteen(18) hours between coats or until it can be walked
on.

2. TOP COAT: After the 2nd base coat has thoroughly dried, apply the #7490-CA
elastomeric top coat at a rate of 2 gallons per 100 square feet in two(2) separate
coatings of 1 gallon each to yield an average thickness of 24 dry mils in strict
accordance with procedures outlined by NEOGARD. (See wet/dry mil chart.) Carry top
coat up all pipes, protrusions and walls. Allow top coat to cure a minimum of
eighteen(18) hours between coats or until it can be walked on.

Notes:

1. Application of the Base & Top Coats of urethane may be performed with rollers
providing the finished surface is uniform and free of streaks.
2. Factors That Affect Minimum Dry Film Thickness: Thickness values of cured film can

vary due to many factors including, but not limited to, surface finish/texture, wind
overspray loss, roller loss, container residue/spills, equipment characteristics, and
thinning. In order to help ensure proper dry film thickness, use a wet mil gauge to
measure thickness of coating during application. Depending on job conditions,
additional coats may be required to achieve specified dry film thickness.

3. Primer: As required, apply epoxy primer at the rate of 1/3 gallon per 100 square feet
(300 sf/gal) to all surfaces receiving the urethane roof coatings and allow to cure until
primer will not transfer when touched. Do not apply epoxy primer over #7419 series
elastomeric base coat used for detailing in Section 3.2 of this specification. If
elastomeric base coat cannot be applied over primer within 24 hours, apply epoxy

primer again.

4. Application Technique: Application of each coat shall be in a perpendicular direction
to previous coat.

5. Coating Thickness Requirements: Total urethane roof coating thickness shall

average 64 dry mils. Minimum dry film thickness at any point on the roof shall not be
less than 60 dry mils, a minimum of which 22 dry mils must be top coat.

3.04 FIELD QUALITY CONTROL

A

Manufacturer's Field Services: Inspection by the coating manufacturer's representative may
be required to verify the proper installation of the system. Any areas that do not meet the
minimum standards for application as specified herein shall be corrected at the contractor’s
expense. Manufacturer’s inspection or verification shall not constitute acceptance of
responsibility for any improper application of material.



3.05 CLEANING

A Surfaces not intended to receive the ElastaGard BUR/MB system shall be protected during
the application of the system. Should this protection not be effective, or not be provided, the
respective surfaces shall be restored to their proper conditions by cleaning, repairing or
replacing. All debris from completion of work shall be completely removed from the project
site.

3.06 PROTECTION

A. After completion of application, do not allow traffic on coated surfaces for a period of at least
72 hours at 75-degrees F and 50% R.H., or until completely cured.

3.07 SPECIAL INSTRUCTIONS

A. As required, remove all mineral surfaced cap sheet membrane at the roof perimeter that is
not securely adhered to the flange of the (E) edge metal, i.e., gravel stop. Any portion of the
cap sheet being removed shall be cut in a uniform manner without disturbing the BUR
membranes below. Reinstall (N) fiberglass cap sheet cut in the same dimension as the
piece that was removed. Prior to installation of the ECG surfacing, cover the (N) cap sheet
“patch” with emulsion & install one(1) ply of polyester fabric extending a minimum of 6-
inches beyond the boundary of the (N) cap sheet patch.

B. As required, any deteriorated wood fascia shall be removed and replaced with (N) wood fascia;
dimensions of the (N) wood fascia shall match those of the wood fascia being removed.
(Note: Painting of the (N) wood fascia to be performed by others.)

C. Gravel Stop Removal / Replacement: Remove and replace the (E) perimeter edge metal

(gravel stop) where new gutters have been installed.

1. Cut the (E) roofing and flashing membranes at the roof perimeter down to the roof
deck and remove the roofing, flashing and perimeter edge metal; the cut into the
roof surface shall be made in a neat and uniform manner a minimum of 12-inches
from the perimeter edge of the roof deck.

2. As required:

a. Remove and replace any deteriorated or dry rotted wood decking that is
exposed.
b. Over the wood decking install rigid insulation matching the type and
thicknesses of insulation being removed or install rosin sheathing paper.
3. Over the newly exposed roof deck (or insulation) install one ply of fiberglass base

sheet from the perimeter edge of the roof deck and extend onto the (E) roof surface

6-inches in a uniform manner. (Note: If insulation is required mechanically fasten it

to the roof deck and install the glass base sheet in hot asphalt bitumen over the

insulation and on top of the (E) roof surface at the 6-inch overlap. If no insulation is

required install rosin sheathing paper over the rood deck and nail the glass base

sheet directly over the rosin; at the 6-inch overlap on the (E) roof surface the base

sheet shall be adhered to the roof surface with hot asphalt bitumen.)

4, Over the glass base sheet install 2-plies of HAL PolyMax set in hot asphalt bitumen:

a. The 1% ply of PolyMax shall cover the glass base sheet and extend additional
10-inches onto the (E) roof surface.

b. The 2™ ply of PolyMax shall be installed full-width from the perimeter edge of
over the 1% ply of PolyMax and onto the (E) roof surface.

Note: Any bleed-out of asphalt bitumen from the glass base sheet or PolyMax shall
immediately be smoothed-out with a broom or a “dry” mop.



At the perimeter edge of the roof, install (N) gravel stop flashing with a 4-inch fascia
(minimum) and a 3-inch flange (maximum.) The flange of the gravel stop shall be
primed with asphalt primer (ASTM D-41) and stagger-nailed at 9-inches O.C. into the
roof deck over a uniform bed of asphalt mastic.

The flange of the gravel! stop shall be stripped-in with 2-plies of HAL PolyMax & 1-ply
of fiberglass cap sheet installed in hot asphalt bitumen:

a. The 1% ply of polyester membrane shall cover the entire flange of the gravel
stop and extend an additional 7-inches onto the roof surface.

b. The 2™ ply of polyester membrane shall cover the 1% ply and extend an
additional 5-inches onto the roof surface.

c. The fiberglass cap sheet shall cover the polyester plies and extend onto the

(E) cap sheet surface a minimum of 6-inches.
Note: Any bleed-out of asphalt bitumen from the stripping / flashing plies shall
immediately be smoothed-out with a broom or a “dry” mop.

END OF SECTION



