

RFQ/P #18-019 Scoring Breakdown  
Technology High School Conversion and John Reed Elementary School Modernization  
6/4/2018

Contractor	Price Points 80	Technical Expertise 60	Skilled Labor Force 35	Safety 20	Schedule 20	Staffing 20	Life Cycle 10	Warranty 5	Total 250
Alten Construction, Inc.	40	60	28	20	20	20	10	3	201
BHM Construction, Inc.	10	50	9	10	20	11	5	1	116
Wright Contracting LLC	80	60	35	10	20	19	10	5	239

RFQ/P #18-019

Technology High School Conversion and John Reed Elementary School Modernization

6/4/2018

Contractor	Preconstruction Services	Fee - Profit and Overhead	General Conditions	Additional Markup (subs)	Contingency	Total Points
Alten Construction Inc.	\$15,000	5.50%	\$44,579 per month	5.50%	3%	201
BHM Construction, Inc.	\$15,000	6.85%	\$50,000 per month	6.85%	5%	116
Wright Contracting LLC	\$10,000	4.50%	\$40,036 per month	4.50%	5%	239